| NDI ANA DEPARTMENT CF TRANSPORTATI ON DATE : 07/22/03
PAGE : 090 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 72,134.72 RQUTE . 3
CALL ORDER : 090 CONTRACT ID : R -24471-B COUNTI ES : HENRY
LETTI NG DATE : 07/15/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
CONTRACT TI ME : 25 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PRQIECT(S) : 201000F
SET-ASI DE :

VENDCR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOVN BI D
1 35-1643252 C TECH OORPCRATI ON, | NC. $ 74, 355. 25 100. 0000%
| (1) 35-1643252 | |
| C TECH CORPORATI ON, | NC. | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVOUNT|  UNIT PRI CE AVODUNT|  UNIT PRI CE AMOUNT
------------------------------------------ m m e e e e e e e e e mm e e e e et m o m e m e m e m e m e e m e mm i mm i m e m o m e m e m e m e m e

[
0001 105-06845 LUWP| 9500. 00000 9500. 00|

|

CONSTRUCTI ON ENG NEERI NG | | |
0002 110-01001 LUMP| 3500. 00000 3500. 00| [
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | [
0003 202-02240 42.000 SYS | 52. 00000 2184. 00| |
PAVEMENT, REMOVE | | |
0004 202-02278 30.000 LFT | 1. 00000 30. 00| |
CURB, CONCRETE, REMOVE | | I
0005 202-96133 24.000 LFT | 28. 00000 672. 00| |
Pl PE, REMOVE | | |
0006 202-99187 995.000 LFT | 1. 75000 1741. 25| [
FENCE, FARM FI ELD, REMOVE | | |
0007 203-02000 40.000 CYS | 25. 00000 1000. 00| [
EXCAVATI ON,  COMVON | [ |
0008 203-02070 10.000 CYS | 25. 00000 250. 00| [
BORROW | | |
0009 211-07454 2.100 CYS | 50. 00000 105. 00| |
STRUCTURE BACKFI LL | [ [
0010 603-06040 11565. 000 LFT | 3. 70000 42790. 50| |
FENCE, FARM FIELD, 47 IN. | | |
0011 605-06120 60.000 LFT | 20. 00000 1200. 00| |
CURB, CONCRETE | | |
0012 621-01004 2.000 EACH 275. 00000 550. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | [
SEEDI NG | | |
0013 621-06559 615.000 SYS | 2. 50000 1537. 50| [
MULCHED SEEDI NG R | | |
0014 715-03475 2.000 EACH 265. 00000 530. 00| |
SAFETY METAL END SECTION, 4:1, 15 IN. | | [
0015 715-03756 38.000 LFT | 55. 00000 2090. 00| [
|

Pl PE, REI NFORCED CONCRETE, V, 15 IN | |



| NDI ANA DEPARTMVENT CF TRANSPORTATI ON DATE : 07/22/03
PAGE : 090 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 72,134.72 RQUTE : 3
CALL ORDER : 090 CONTRACT ID : R -24471-B COUNTI ES : HENRY
LETTI NG DATE : 07/15/03 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT

SET-ASI DE :

| (1) 35-1643252 |
| G- TECH CORPORATI ON, | NC. | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e e e et o e e e e e e e e e e memeeoaoao-o
0016 801-06640 8.000 EACH 125. 00000 1000. 00| |

CONSTRUCTI ON SIGN, A | | |
0017 801-06645 2.000 EACH 25. 00000 50. 00| |

CONSTRUCTI ON SIGN, B | | [
0018 801-06710 25.000 DAY | 25. 00000 625. 00| |

FLASH NG ARROW SI GN | | |
0019 801-06775 LUMP| 5000. 00000 5000. 00| |

MAI NTAI NI NG TRAFFI C | | |

SECTI ON TOTALS [ $ 74, 355. 25|

------------------------------------------ o m m o m e e oo e et e m e e e e e e e et o e e e e e e e e e e e meeaoaoo--




| NDI ANA DEPARTMVENT CF TRANSPORTATI ON DATE : 07/22/03
PAGE : 100 -1
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 237, 147. 06 ROUTE
CALL ORDER : 100 OONTRACT I D : R -25394- A OOUNTI ES : GREENE
LETTI NG DATE : 07/15/03 10:00 AM DISTRICT  : VINCENNES DI STRI CT
OONTRACT TIME : 11/30/03 COMPLETI ON DATE
OONTRACT DESCRI PTI ON : RURAL PROJECT(S) : 6740508
SET-ASI DE :

VENDCR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOW BI D
1 35-2126716 WABASH VALLEY ASPHALT CO. LLC. $  224,171.10 100. 0000%
2 35-1357381 O MARA, DAVE CONTRACTCR $  293,964.00 131. 1337%
3 35-1418333 ROGERS GROUP, | NC. $  336,741.90 150. 2164%
| (1) 35-2126716 | (2) 35-1357381 | (3) 35-1418333
| WABASH VALLEY ASPHALT CO LL| O MARA, DAVE CONTRACTCR | ROGERS GROUP, | NC
LINE NO / | TEM CODE / ALT | | |
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e m e e o e et e e e e e e e e e e et e e e e e e e e e e e meeieoooo--
SECTI ON 0001  ASPHALT RESURFACE
I I |
0001 105-07038 3.000 MS | 892. 50000 2677. 50] 1500. 00000 4500. 00| 1235. 00000 3705. 00
FIELD OFFI CE, A | | |
0002 110-01001 LUMP|  18900. 00000 18900. 00|  14000. 00000 14000. 00|  25500. 00000 25500. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0003 201-06587 1.000 ACRE|  14615. 00000 14615. 00|  15000. 00000 15000. 00|  28800. 00000 28800. 00
CLEARI NG AND GRUBBI NG | | |
0004 203-02020 2414.000 CYS | 9. 98000 24091. 72 18. 00000 43452, 00| 13. 60000 32830. 40
EXCAVATI ON, UNCLASSI FI ED | |
0005 203-02070 240.000 CYS | 10. 50000 2520. 00| 10. 50000 2520. 00| 36. 25000 8700. 00
BORROW | | |
0006 303-52308 2466.000 TON | 10. 92000 26928. 72 16. 50000 40689. 00| 23. 50000 57951. 00
COVPACTED AGGREGATE, O, 53 | | |
0007 307-04459 130.000 LFT | 17. 23000 2239. 90| 25. 00000 3250. 00| 24. 50000 3185. 00
CURB, MONCLITHIC | |
0008 402-05497 2779.000 TON | 40. 74000 113216. 46| 50. 00000 138950. 00| 50. 00000 138950. 00
HVA FOR PARK ROAD | | [
0009 405-05517 18.440 TON | 240. 00000 4425 60| 300. 00000 5532. 00| 300. 00000 5532. 00
ASPHALT FOR PRI ME COAT | |
0010 406-05520 3.180 TON | 224. 70000 714. 55] 200. 00000 636. 00| 275. 00000 874. 50
ASPHALT FOR TACK COAT | | |
0011 615-06496 50.000 EACH 57. 75000 2887. 50| 45. 00000 2250. 00| 93. 00000 4650. 00
PARKI NG BARRI ER | |
0012 616-02320 12480. 000 SYS | 0. 02000 249. 60| 1. 00000 12480. 00| 0. 15000 1872. 00
GEOTEXTI LES | | |
0013 616-06401 10.000 TON | 26. 25000 262. 50 80. 00000 800. 00| 160. 00000 1600. 00
Rl PRAP, DUMPED | | |
0014 715-06814 20.000 LFT | 12. 60000 252. 00| 45. 00000 900. 00| 63. 00000 1260. 00

Pl PE, SANI TARY SEVER, 4 IN. | | |



ENG NEER S ESTI MATE: $ 237, 147. 06

CALL ORDER @ 100

LETTI NG DATE : 07/15/03 10:00 AM

SET-ASI DE :

| NDI ANA DEPARTMVENT CF TRANSPORTATI ON

TABULATI ON CF BI DS

CONTRACT ID : R -25394-A

RQUTE :
COUNTI ES

DI STRI CT © VINCENNES DI STRI CT

DATE : 07/22/03
PAGE : 100 -2

GREENE

LINE NO/ I TEM CODE / ALT

| TEM DESCRI PTI ON QUANTI TY

0015 715-07613 120. 000
PIPE, TYPE 1, G RCULAR 4 IN

0016 802-99058 10. 000
SHEET SI GN, | NSTALL

0017 805-06595 350. 000
CONDUI T, PVC, 2 IN

0018 808-06713 3205. 000
LINE, PAINT, SCLID, WHTE, 4 IN.

0019 808-75064 270. 000

TRANSVERSE MARKI NGS, PAINT, SCLID,
WH TE, CROSSHATCH LINE, 16 IN
0020 808-97222 6. 000
PAVEMENT MESSAGE MARKI NGS, PAI NT,
HANDI CAP SYMBCL
SECTI ON TOTALS

CONTRACT TOTALS

| (1) 35-2126716

I
UNIT PR CE AMOUNT]

© 12.60000 1512. 00|
170. 50000 1705. 00
7..88000 2758.00{

1. 07000 3429. 35

2. 21000 596.70I

31. 50000 189. 00

$ 224,171 10“
"""""" $  224,171.10]

| (2) 35-1357381
| WABASH VALLEY ASPHALT CO. LL| O MARA, DAVE CONTRACTOR

[ (3) 35-1418333
| ROGERS GROUP, | NC.

I
UNIT PR CE AMOUNT|

""" 18.50000  2220.00|
200. 00000 2000. 001
7.25000 2537. SOI
0. 50000 1602. SOI
1.50000 405. OOI
I
40. 00000 240. OOI
I
$ 293, 964 OO|I
"""""" $  293,964.00]

UNIT PRI CE AMOUNT
29,0000 3480.00
275. 00000 2750. 00
24.50000 8575. 00
1. 40000 4487. 00
5. 40000 1458. 00
97. 00000 582. 00

$ 336, 741. 90




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 902, 819. 16
CALL CRDER : 110 CONTRACT ID :
LETTI NG DATE : 07/15/03 10:00 AM DI STRI CT

CONTRACT DESCRI PTI ON :
SET- AS| DE :

VENDOR RANKI NG :

CONTRACT TI ME :

1 35-1120685
2 35-1035700
3  35-0918397

WALSH & KELLY.

I NC.

BUCKO CONSTRUCTI ON
RI ETH RI LEY CONSTRUCTI ON

ROUTE
R -26272-A COUNTI ES :
LAPORTE DI STRI CT
05/ 15/ 04 COVPLETI ON DATE
PRQIECT( S)
$
$
$

DATE : 07/22/03
PAGE : 110 -1
PORTER
674N2C4
TOTAL % OVER
BI D LOWVBI D
574, 647. 65 100. 0000%
654, 747. 99 113. 9390%
743, 269. 28 129. 3434%

LINE NO/ | TEM CODE / ALT
| TEM DESCRI PTI ON

ASPHALT RESURFACE PARKI NG LOT

SECTI ON 0001

0001 105-06845
CONSTRUCTI ON ENG NEERI NG
0002 105-07038
FIELD OFFICE, A
0003 110-01001
MOBI LI ZATI ON AND DEMOBI LI ZATI ON
0004 201-90788
DEBRI S, REMOVE

8. 000

0005 202- 02240 3290. 700
PAVEMENT, REMOVE

0006 202- 02245 10. 000
TREE, 6 IN., REMOVE

0007 202- 02250 3. 000
TREE, 10 IN., REMOVE

0008 202- 02255 4. 000
TREE, 18 IN., REMOVE

0009 202-02928 15. 000
CATCH BASI N, REMOVE

0010 202-52710 555. 000

S| DEWALK, CONCRETE, REMOVE

0011 202-60820 7069. 600
SURFACE M LLING ASPHALT

0012 202-91010 1. 000
TREE, 24 IN., REMOVE

0013 202-91922 5. 000
STUWP, REMOVE

0014 202-93091 2.000
TREE, 15 IN., REMOVE

| (1) 35-1120685
| WALSH & KELLY

I
| UNIT PRICE

| (2) 35-1035700
| BUCKO CONSTRUCTI ON

I
AMOUNT]

I
ANMOUNT]

| (3) 35-0918397
| RIETH RI LEY CONSTRUCTI ON

UNIT PRI CE UNIT PRI CE AMOUNT
------ o m e e e e e e e e e e e e e
LUM4 5000. 00000 5000.001 14000. 00000 l4000.00% 5000. 00000 5000. 00
MOS " 1950. 00000 15600.00; 2500. 00000 20000.00I 1650. 00000 13200. 00
LUNP, 27000. 00000 27000.00I 31900. 00000 31900. 00| 37000. 00000 37000. 00
LUNP“ 6000. 00000 6000.00“ 7500. 00000 7500. 00| 21425. 00000 21425. 00
SYS “ 5. 00000 16453. 50| 6. 25000 20566.88I 10. 50000 34552. 35
EACHH 60. 00000 600.00; 200. 00000 ZOO0.00I 41. 75000 417.50
EACHI 200. 00000 600.00; 325. 00000 975.00I 145. 00000 435. 00
EACH‘ 280. 00000 1120.00I 400. 00000 1600.00I 232. 50000 930. 00
EACHI 250. 00000 3750.00I 550. 00000 8250.00I 325. 00000 4875. 00
SYS r 4. 00000 2220.00; 5. 50000 3052.50I 5. 00000 2775. 00
SYS " 1. 80000 12725.28J 3. 25000 22976.20I 1. 75000 12371. 80
EACH| 280. 00000 280.00; 400. 00000 400.00I 232. 50000 232.50
EACH‘ 350. 00000 1750.00I 400. 00000 ZOO0.00I 150. 00000 750. 00
EM}J 200. 00000 400.00; 325. 00000 650.00I 145. 00000 290. 00



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/22/03
PAGE : 110 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 902, 819. 16 ROUTE :
CALL ORDER . 110 CONTRACT ID : R -26272-A COUNTI ES : PORTER
LETTI NG DATE : 07/15/03 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1120685 | (2) 35-1035700 | (3) 35-0918397
| WALSH & KELLY | BUCKO CONSTRUCTI ON | RFETH RI LEY CONSTRUCTI ON
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e o m m e e e e e e e e e e e e et e e e e e e e e e e e e e e e e e e e e eaoa—a-
0015 202-93898 2.000 EACH 200. 00000 400. 00| 325. 00000 650. 00| 145. 00000 290. 00
TREE, 12 IN., REMOVE | | |
0016 202-94749 5118.900 LFT | 2. 80000 14332. 92| 2. 75000 14076. 98| 2. 00000 10237. 80
CURB, ASPHALT, REMOVE | [
0017 202- 96035 54.700 LFT | 39. 00000 2133. 30| 22. 00000 1203. 40| 80. 00000 4376. 00
CONCRETE WALL, REMOVE | | [
0018 203- 02000 306.200 CYS | 18. 00000 5511. 60| 30. 00000 9186. 00| 17. 75000 5435. 05
EXCAVATI ON, COVVON | | [
0019 205- 06933 7.000 EACH 75. 00000 525. 00| 75. 00000 525. 00| 77.30000 541. 10
TEMPORARY DI TCH | NLET PROTECTI ON | | |
0020 205- 06937 210.000 LFT | 4. 96000 1041. 60| 4. 96000 1041. 60| 5. 20000 1092. 00
TEMPORARY SI LT FENCE | | [
0021 206-51230 76.000 CYS | 29. 00000 2204. 00| 50. 00000 3800. 00| 15. 90000 1208. 40
EXCAVATI ON, FOUNDATI QN, UNCLASSI FI ED | | |
0022 210- 06192 101.200 LFT | 165. 00000 16698. 00| 190. 00000 19228. 00| 346. 50000 35065. 80
WALL , BARRI ER, CONCRETE AND MASONRY, | | |
TYPE A | | [
0023 210-06192 78.000 LFT | 320. 00000 24960. 00| 270. 00000 21060. 00| 387. 00000 30186. 00
WALL , CARRI ER, CONCRETE AND MASONRY, | | |
TYPE B [ [ [
0024 402-07433 2278.500 TON | 32. 00000 72912. 00| 33. 00000 75190. 50| 42. 50000 96836. 25
HMVA SURFACE, TYPE B | | [
0025 402-07433 45,800 TON | 50. 00000 2290. 00| 75. 00000 3435. 00| 76. 60000 3508. 28
HVA SURFACE, TYPE B, ADA RAMPS | | [
0026 402-07451 2350. 700 TON | 32. 00000 75222. 40| 33. 00000 77573. 10| 47. 25000 111070. 58
HMVA, TYPE B, WEDGE AND LEVEL | | |
0027 406- 05521 20715. 000 SYS | 0. 10000 2071. 50| 0. 25000 5178. 75| 0. 03000 621. 45
ASPHALT FOR TACK COAT | | |
0028 502- 06627 1358. 000 SYS | 38. 00000 51604. 00| 34. 00000 46172. 00| 37. 40000 50789. 20
PCCP, 6 IN. | | [
0029 506- 06333 788.100 SYS | 34. 00000 26795. 40| 50. 00000 39405. 00| 31. 80000 25061. 58
PCCP PATCHI NG FULL DEPTH | | [
0030 603-01892 2.000 EACH 575. 00000 1150. 00| 700. 00000 1400. 00| 714. 30000 1428. 60
FENCE GATE, CHAIN LINK, SECURITY, 72 IN. | | |
X 4 FT. | [ |
0031 603-01947 4,000 EACH 750. 00000 3000. 00| 1800. 00000 7200. 00| 1855. 00000 7420. 00
GATE BARRI CADE , STEEL, 20 FT. [ | |
0032 603-03088 1.000 EACH 525. 00000 525. 00| 800. 00000 800. 00| 833. 00000 833. 00
FENCE GATE, CHAIN LINK, 48 IN. X 6 FT. | | |
0033 603- 04099 13.000 EACH 175. 00000 2275. 00| 175. 00000 2275. 00| 186. 00000 2418. 00

Pl PE BOLLARD |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/22/03
PAGE : 110 -3
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 902, 819. 16 ROUTE :
CALL ORDER . 110 CONTRACT ID : R -26272-A COUNTI ES : PORTER
LETTI NG DATE : 07/15/03 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1120685 | (2) 35-1035700 | (3) 35-0918397
| WALSH & KELLY | BUCKO CONSTRUCTI ON | RFETH RI LEY CONSTRUCTI ON
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0034 603-05744 2.000 EACH 750. 00000 1500. 00| 900. 00000 1800. 00| 967. 75000 1935. 50
FENCE GATE, CHAIN LINK, 72 IN. X 10 FT. | | |
0035 604- 06069 71.300 SYS | 65. 00000 4634. 50| 50. 00000 3565. 00| 39. 70000 2830. 61
CURB RAMP, CONCRETE | | [
0036 604- 44251 4.200 CYS | 750. 00000 3150. 00| 600. 00000 2520. 00| 422. 00000 1772. 40
STEPS, CONCRETE | [
0037 604-91531 333.700 SYS | 32. 00000 10678. 40| 36. 50000 12180. 05| 69. 00000 23025. 30
SI DEWALK, CONCRETE, 4 IN. | |
0038 605-06120 565. 000 LFT | 18. 00000 10170. 00| 18. 00000 10170. 00| 17. 65000 9972. 25
CURB, CONCRETE | [
0039 605-06275 32.200 SYS | 180. 00000 5796. 00| 195. 00000 6279. 00| 73. 25000 2358. 65
CENTER CURB, D, CONCRETE, MODI FI ED | | [
0040 605-92578 373.500 SYS | 50. 00000 18675. 00| 50. 00000 18675. 00| 69. 50000 25958. 25
CURB WALK, CONCRETE | | |
0041 714-02401 168.800 LFT | 302. 00000 50977. 60| 290. 00000 48952. 00| 345. 00000 58236. 00
RETAI Nl NG WALL , CONCRETE AND MASONRY, | | |
TYPE 2 | | |
0042 714-02401 193.200 LFT | 132. 00000 25502. 40| 90. 00000 17388. 00| 154. 00000 29752. 80
RETAI Nl NG WALL , CONCRETE, TYPE 1 | |
0043 715-03418 32.000 LFT | 30. 00000 960. 00| 120. 00000 3840. 00| 90. 85000 2907. 20
PI PE, SEWER PVC, 10 IN. | | |
0044 715-04629 2.000 EACH 50. 00000 100. 00| 10. 00000 20. 00| 1. 75000 3.50
Pl PE , PERFCRATED, DRAIN END CAP, 4 IN., | | |
TYPE 4 | [ [
0045 715- 05203 170.000 LFT | 10. 00000 1700. 00| 5. 50000 935. 00| 4. 00000 680. 00
PIPE, TYPE 4, CIRCULAR 4 IN [ | |
0046 715-98205 60. 000 LFT | 7.50000 450. 00| 20. 00000 1200. 00| 34. 75000 2085. 00
PIPE, SEWER, 6 IN., ABANDON | | [
0047 718-52610 6.500 CYS | 50. 00000 325. 00| 110. 00000 715. 00| 55. 00000 357.50
AGGREGATE FOR UNDERDRAI NS | | |
0048 720-44015 6. 000 EACH 350. 00000 2100. 00| 700. 00000 4200. 00| 485. 00000 2910. 00
CASTING 2, FURNI SH AND ADJUST TO GRADE | | |
0049 720-45105 4.000 EACH 1250. 00000 5000. 00| 1200. 00000 4800. 00| 441. 50000 1766. 00
I NLET, A2, MODI FI ED | | |
0050 720-90984 2.000 EACH 2500. 00000 5000. 00| 2200. 00000 4400. 00| 1175. 00000 2350. 00
MANHOLE, C2 | | |
0051 801-06775 LUWP| 3500. 00000 3500. 00| 6500. 00000 6500. 00| 7600. 00000 7600. 00
MAI NTAI NI NG TRAFFI C | |
0052 802- 76035 273.750 SFT | 11. 00000 3011. 18. 50000 5064. 38| 18. 75000 5132.81

SI G\, SHEET, ENCAPSULATED LENS W TH |
LEGEND, 0.100 IN. TH CKNESS |

|
25
|



TRANSVERSE MARKI NGS, PAINT, SCLI D, |

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/22/03
PAGE : 110 -4
TABULATI ON COF BI DS
ENG NEER S ESTIMATE: $ 902, 819. 16 ROUTE :
CALL CRDER : 110 CONTRACT ID : R -26272-A COUNTI ES : PORTER
LETTI NG DATE : 07/15/03 10:00 AM DI STRI CT : LAPORTE DI STRICT
SET- ASI DE :
| (1) 35-1120685 | (2) 35-1035700 | (3) 35-0918397
| WALSH & KELLY | BUCKO CONSTRUCTI ON | RIETH RI LEY CONSTRUCTI ON
LINE NO/ I TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE ANMOUNT
------------------------------------------ B e i T R
0053 802- 96248 610. 000 LFT | 9. 00000 5490. 00| 10. 00000 6100. 00| 10. 30000 6283. 00
POST, WoOD, 4 IN. X 4 IN. | | |
0054 807- 02560 LUVP| 9500. 00000 9500. 00| 21800. 00000 21800. 00| 25000. 00000 25000. 00
ELECTRI CAL WORK | |
0055 807- 05075 2.000 EACH 250. 00000 500. 00| 250. 00000 500. 00| 205. 50000 411.00
CONNECTI ON UNDERDRAI N TO EXI STI NG STCRM | | |
SEVER, TYPE 4 | |
0056 808-03112 16.000 EACH 15. 00000 240. 00| 25. 00000 400. 00| 15. 65000 250. 40
TRANSVERSE MARKI NGS, PAINT, NUMBER, 2 | | |
FT. HGH, WORD, FIRE LANE | |
0057 808-03112 18.000 EACH 15. 00000 270. 00| 25. 00000 450. 00| 15. 65000 281.70
TRANSVERSE MARKI NGS, PAINT, NUMBER, 2 | | |
FT. HGH, WORDS, NO PARKI NG [ | |
0058 808- 06711 290.000 LFT | 0. 18000 52. 20| 0. 23000 66. 70| 0. 20000 58. 00
LINE, PAINT, BROKEN, WHITE, 4 IN. | |
0059 808-06712 1530. 000 LFT | 0. 18000 275. 40| 0. 23000 351. 90| 0. 20000 306. 00
LI NE, PAINT, BROKEN, YELLOWN 4 IN. | |
0060 808- 06713 7836.000 LFT | 0. 18000 1410. 48| 0. 23000 1802. 28| 0. 20000 1567. 20
LINE, PAINT, SOLID, WHITE, 4 IN. | | |
0061 808- 06713 488.500 LFT | 0. 18000 87. 93| 0. 23000 112. 36| 0. 20000 97.70
LINE, PAINT, SOLID, WHITE, 4 IN. , ADA | [ |
BLUE | | |
0062 808- 06714 234.200 LFT | 0. 18000 42. 16| 0. 23000 53. 87| 0. 20000 46. 84
LINE, PAINT, SOLID, YELLON 4 IN. | |
0063 808- 06721 1198. 000 LFT | 0. 18000 215. 64| 0. 23000 275. 54| 0. 20000 239. 60
TRANSVERSE MARKI NGS, PAI NT, CROSSWALK | | |
LINE, 4 IN. [ | |
0064 808-06723 8.000 EACH| 25. 00000 200. 00| 29. 00000 232. 00| 25. 50000 204. 00
PAVEMENT MESSAGE MARKI NGS, PAINT, LANE | | |
| NDI CATI ON ARROW | | |
0065 808- 06724 3.000 EACH 25. 00000 75. 00| 35. 00000 105. 00| 25. 50000 76. 50
PAVEMENT MESSAGE MARKI NGS, PAINT, WORD | [ |
ONLY I I I
0066 808- 06726 12.000 LFT | 1. 50000 18. 00| 1. 30000 15. 60| 1. 60000 19. 20
TRANSVERSE MARKI NGS, PAINT, STCP LINE, | | |
24 IN. | | |
0067 808- 75047 1825.200 LFT | 0. 27000 492. 80| 0. 30000 547. 56| 0. 30000 547.56
LINE, PAINT, SOLID, YELLOW 6 IN. |
0068 808- 75060 1298.100 LFT | 0. 65000 843. 77| 0. 65000 843. 77| 0. 68000 882.71
|
I

VWH TE, CROSSHATCH LINE, 12 IN [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/22/03
PAGE : 110 -5
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 902, 819. 16 ROUTE :
CALL ORDER . 110 CONTRACT ID : R -26272-A COUNTI ES : PORTER
LETTI NG DATE : 07/15/03 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1120685 | (2) 35-1035700 | (3) 35-0918397
| WALSH & KELLY | BUCKO CONSTRUCTI ON | RFETH RI LEY CONSTRUCTI ON
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0069 808- 75060 333.800 LFT | 0. 65000 216. 97| 0. 65000 216. 97| 0. 68000 226. 98
TRANSVERSE MARKI NGS, PAINT, SOLI D, | | |
WH TE, CROSSHATCH LINE, 12 IN. , ADA | | |
BLUE | [ [
0070 808- 75076 2700. 000 LFT | 0. 65000 1755. 00| 0. 65000 1755. 00| 0. 68000 1836. 00
TRANSVERSE MARKI NGS, PAINT, SOLI D, [ | [
YELLOW CROSSHATCH LINE, 10 IN. | | |
0071 808-95933 141. 000 LFT | 0. 65000 91. 65| 1. 10000 155. 10| 0. 68000 95. 88
CURB PAI NTI NG, YELLOW | | |
0072 808-97222 14. 000 EACH 35. 00000 490. 00| 35. 00000 490. 00| 38. 00000 532. 00
PAVEMENT MESSAGE MARKI NGS, PAI NT, | | |
HANDI CAP SYMBOL | | [
SECTI ON TOTALS | $ 574, 647. 65| $ 654, 747. 99| $ 743, 269. 28
------------------------------------------ e o m m e e e e e e e e et m e et e e e e e e o e e e e e e e e e e e e e e e eeoeeeeaao
CONTRACT TOTALS | $ 574, 647. 65| $ 654, 747. 99| $ 743, 269. 28




ENG NEER S ESTI MATE: $ 1,112, 544.50

CALL CRDER

: 120
LETTI NG DATE

07/ 15/ 03

CONTRACT DESCRI PTI ON :

SET- ASI DE :

VENDOR RANKI NG :

10: 00 AM

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

CONTRACT I D
DI STRI CT :

CONTRACT TI ME :

RURAL

R -26360- A

SEYMOUR DI STRI CT

11/ 14/ 03 COWVPLETI ON DATE

ROUTE
COUNTI ES

PROJECT( S)

1  35-0918397
2 35-1917625

RI ETH RI LEY CONSTRUCTI ON
M LESTONE CONTRACTCRS, L.P.

DATE : 07/22/03
PAGE : 120 -1
135
JOHNSON
3741002
3741002
TOTAL % OVER
BI D LOWVBI D
024, 780. 00 100. 0000%
475, 000. 00 143. 9333%

LINE NO/ | TEM CODE / ALT
| TEM DESCRI PTI ON

| NTERSECTI ON | MPROVEMENT

SECTI ON 0001

0001 105-06845
CONSTRUCTI ON ENG NEERI NG
0002 105-07039
FI ELD OFFICE, B
0003 110-01001
MOBI LI ZATI ON AND DEMOBI LI ZATI ON
0004 201-52370
CLEARI NG RI GHT OF WAY

6. 000

0005 202-02271 5. 000
HEADWALL, REMOVE

0006 202-02278 553. 000
CURB, CONCRETE, REMOVE

0007 202-60820 1154. 000
SURFACE M LLING ASPHALT

0008 202-74045 52. 000

0009 202-78515
TRAFFI C SI GNAL EQUI PMENT, REMOVE

0010 202-91385 9. 000
I NLET, REMOVE

0011 202-93047 1. 000
MANHCLE, REMOVE

0012 202-96133 599. 500
PI PE, REMOVE

0013 203-02000 2130. 000
EXCAVATI ON, COVMON

0014 205-06933 5. 000

TEMPORARY DI TCH | NLET PROTECTI ON

| (1) 35-0918397
| R'ETH RI LEY CONSTRUCTI ON

[
LUWP)

I
MOS |

I
LUMP|

LUMP|

I
EACH
m |

I
e |

I
EACH
SI GN AND SUPPORTS, CHANNEL POSTS, REMOVE]

LUMP|
I
EACH|

I
EACH

m
n8

|
EACH|

31000

2450.

37111.

20000

330

20

6

8

1600

775

775

24.

28

70

UNI'T PR CE

00000

00000

70000

00000

00000

00000

50000

00000

00000

00000

00000

00000

00000

00000

31000

14700.

37111.

20000

1650

11060

7501.

416.

1600

6975

775

14388

59640.

350

| (2) 35-1917625 [
| M LESTONE CONTRACTCRS, L.P. |

I
00|
I
00|
I
70]

00|I
ooI
ooI
ooI

I
00|

ooI
00||
00|I
ooI
ooI
00|I|

18500.

2500

73000.

14500.

250.

19.

8

44,

1210

600.

800.

90

42.

120.

UNIT PRI CE

00000

00000

00000

00000

00000

00000

00000

20000

00000

00000

00000

00000

00000

00000

18500.

15000

73000.

14500.

1250.

10507.

9232

2298.

1210

5400.

800.

53955

89460

600.

UNT PRI CE



PIPE, TYPE 1, C RCULAR 600 nm

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/22/03
PAGE : 120 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 112,544.50 ROUTE : 135
CALL ORDER . 120 CONTRACT ID : R -26360-A COUNTI ES : JOHNSON
LETTI NG DATE : 07/15/03 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 35-0918397 | (2) 35-1917625 [
| R'ETH RI LEY CONSTRUCTI ON | M LESTONE CONTRACTCRS, L.P. |
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
______________________________________________________________________ T
0015 205- 06937 192.000 m | 8. 00000 1536. 00| 7. 75000 1488. 00|
TEMPORARY SI LT FENCE | | |
0016 207-07500 5010.000 n2 | 11. 00000 55110. 00| 20. 00000 100200. 00|
SUBGRADE TREATMENT, TYPE C | | [
0017 211-07454 559.000 nB8 | 24. 00000 13416. 00| 28. 00000 15652. 00|
STRUCTURE BACKFI LL | | [
0018 301-07448 1054.300 My | 17. 00000 17923. 10| 36. 00000 37954. 80|
COVPACTED AGGREGATE, NO 53, BASE | | [
0019 401-07334 1207.000 My | 54. 00000 65178. 00| 73. 00000 88111. 00|
Q- HVA, 3, 76, SURFACE, 9.5 mm | | [
0020 401-07403 1973.000 My | 41. 00000 80893. 00| 54. 00000 106542. 00|
QX QM- HVA, 3, 76, | NTERVEDI ATE, 19.0 nm | | [
0021 401-07408 3220.000 My | 41. 00000 132020. 00| 54. 00000 173880. 00|
QM- HMVA, 3, 64, BASE, 25.0 nm | | [
0022 405-05518 258.000 n2 | 1. 50000 387. 00| 4, 50000 1161. 00|
ASPHALT FOR PRI ME COAT | | [
0023 406- 05520 4.970 My | 185. 00000 919. 45| 270. 00000 1341. 90|
ASPHALT FOR TACK COAT | | [
0024 605-06120 230.000 m | 56. 00000 12880. 00| 78. 00000 17940. 00|
CURB, CONCRETE | | [
0025 605-06140 894.000 m | 47. 00000 42018. 00| 60. 00000 53640. 00|
CURB AND GUTTER, CONCRETE | | [
0027 611- 05330 999.000 n2 | 48. 00000 47952. 00| 54. 00000 53946. 00|
CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, | | |
150 mm | | |
0028 611- 06497 21. 000 EACH 120. 00000 2520. 00| 115. 00000 2415. 00|
MAI LBOX ASSEMBLY, SINGLE | | |
0030 615-06490 23.000 EACH 115. 00000 2645. 00| 110. 00000 2530. 00|
R GHT OF WAY MARKER | | [
0031 615- 06505 14. 000 EACH 475. 00000 6650. 00| 447. 00000 6258. 00|
MONUMENT, B | | |
0032 615- 06527 2.000 EACH 575. 00000 1150. 00| 552. 00000 1104. 00|
MONUMENT, SECTI ON CORNER | | |
0033 621- 06567 56. 700 kL | 1. 00000 56. 70| 0. 55000 31. 19|
WATER | | |
0034 621- 06575 3149.000 n2 | 3. 50000 11021. 50| 3. 25000 10234. 25|
SODDI NG, NURSERY | | |
0035 715-05119 19.000 m | 78. 00000 1482. 00| 170. 00000 3230. 00|
PIPE, TYPE 1, O RCULAR 375 mm [ [ |
0036 715-05123 19.000 m | 132. 00000 2508. 00| 190. 00000 3610. 00|
I



ENG NEER S ESTI MATE: $ 1,112, 544.50

CALL CRDER @ 120

LETTI NG DATE : 07/15/03 10:00 AM

SET- AS| DE :

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

CONTRACT
DI STRI CT

TABULATI ON CF BI DS

ID:

R -26360- A

SEYMOUR DI STRI CT

ROUTE
COUNTI ES

135

DATE : 07/22/03
PACGE : 120 -3

JCOHNSON

LINE NO/ I TEM CODE / ALT

| (1) 35-0918397
| R'ETH RI LEY CONSTRUCTI ON

| TEM DESCRI PTI ON QUANTI TY
0037 715- 05149 80.000 m |
PIPE, TYPE 2, CIRCULAR 300 nm |
0038 715- 05151 421.000 m |
PIPE, TYPE 2, CIROULAR 375 nm [
0039 715- 05154 188.000 m |
PIPE, TYPE 2, CIRCULAR 600 nm [
0040 715- 05169 18.000 m |
PI PE, TYPE 3, CIROULAR 375 nm [
0041 715- 05423 89.000 m |
PI PE, SLOTTED DRAIN, 375 mm |
0042 715- 46000 2.000 EACH
Pl PE END SECTION, 300 mm
0043 715- 46005 7.000 EACH
PI PE END SECTION, 375 mm
0044 715- 46020 3.000 EACH
Pl PE END SECTION, 600 mm
0045 720- 44000 3.000 EACH
CASTING ADJUST TO GRADE |
0046 720- 45030 2.000 EACH
I NLET, E7 |
0047 720- 45045 5.000 EACH
I NLET, J10 |
0048 720- 45055 10.000 EACH
I NLET, MLO |
0049 720- 45410 5.000 EACH
MANHOLE, CA4 |
0050 720- 98174 1.000 EACH
I NLET, B15 |
0051 801- 01504 4.000 EACH
TEMPORARY PAVEMENT NMESSAGE MARKI NG |
LANE | NDI CATI ON ARROW |
0052 801- 06207 4012.000 m |

TEMPORARY PAVEMENT MARKI NG REMOVABLE, |

100 mMm |
0053 801- 06216 12.000 m |
TEMPORARY TRANSVERSE PAVEMENT NMARKI NG

600 mMm |
0054 801- 06606 3.000 EACH
BARRI CADE, II11B |
0055 801- 06640 12. 000 EACH

CONSTRUCTI ON SI GN, A

UNI'T PR CE

190.

275.

290.

350.

380.

1425.

1650.

1700.

2125.

2025.

27.

75.

125.

00000

00000

00000

00000

00000

00000

00000

00000

. 00000

. 50000

00000
00000

1050.

1140.

2850.

8250.

17000.

10625.

2025.

108.

12036.

78.

225.

1500.

| (2) 35-1917625 |
| M LESTONE CONTRACTCRS, L.P. |

UNI T PRI CE

350.

450.

1600.

1800.

1800.

2000.

2400.

42.

18.

94.

62.

00000

00000

00000

00000

00000

00000

00000

00000

. 00000

00000

00000
00000

1050.

1350.

3200.

9000.

18000.

10000.

2400.

168.

12036.

216.

282.

744.

UNT PRI CE AMOUNT



ENG NEER S ESTI MATE: $ 1,112, 544.50
CALL CRDER @ 120
LETTI NG DATE : 07/15/03 10:00 AM

SET- AS| DE :

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

CONTRACT I D :
DI STRI CT :

R -26360- A

SEYMOUR DI STRI CT

ROUTE
COUNTI ES

135

DATE : 07/22/03
PACGE : 120 -4

JCOHNSON

| (1) 35-0918397
| R'ETH RI LEY CONSTRUCTI ON

LINE NO/ I TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY |
0056 801-06710 140. 000 DAY |

FLASHI NG ARROW SI GN |
0057 801-06775 LUWP|

MAI NTAI NI NG TRAFFI C |
0058 802-04893 2.000 EACH
REFERENCE POST
0059 802-05701 101.400 m

I
SI GN POST, SQUARE, 1, REI NFORCED ANCHCR |
BASE |
0060 802- 05702 7.600 m |
SIGN POST, SQUARE, 2, REI NFORCED ANCHCR |
BASE |
0061 802- 05706 22.800 m |
SI GN POST, SQUARE, 3, UNREI NFORCED |
ANCHOR [
0062 802- 76025 24.170 n2 |
SIGN, SHEET, ENCAPSULATED LENS W TH |
LEGEND, 2.03 nm THI CKNESS |
0063 802- 76035 0.350 n2 |
SIGN, SHEET, ENCAPSULATED LENS W TH |
LEGEND 2. 54 nm THI CKNESS |
0064 802- 76045 6.740 12 |
SIGN, SHEET ENCAPSULATED LENS W TH |
LEGEND, 3.18 nm THI CKNESS |
0065 805- 01815 2.000 EACH

SI GNAL SUPPORT FOUNDATI ON, 915mm X 3.7 nj
0066 805-01842 9.000 EACH
HANDHOLE, SI GNAL |
0067 805-01844 534.000 m |

CONDUI T, STEEL, GALVANI ZED, 50 nm [
UNDERGROUND |
0068 805-02087 LUWP|

TRANSPORTATI ON OF SALVAGEABLE SIGNAL |
EQUI PNVENT |
0069 805- 02202 4.000 EACH
SI GNAL DETECTCR HOUSI NG, DOUBLE
0070 805- 78100 1.000 EACH

CONTROLLER AND CABI NET, MENU DRI VEN, 8 |
PHASE |
0071 805- 78205 8.000 EACH
TRAFFI C SI GNAL HEAD, 3 FACE, 305 nm RED, |
AVBER, GREEN |

UNI'T PR CE

34500.
44,

30.

20.

33.

155.

160.

175.

1900.

750.

33.

1125.

730.

9550.

550.

00000
00000
00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

3042.

152.

752.

3746.

56.

1179.

3800.

6750.

17622.

1125.

2920.

9550.

4400.

| (2) 35-1917625 |
| M LESTONE CONTRACTCRS, L.P. |

. 00000

. 00

UNI T PRI CE

149882.
100.

35.

29.

36.

168.

174.

185.

1705.

810.

31.

715.

925.

7600.

520.

13000
00000
80000

50000

90000

50000

00000

00000

00000

00000

60000

00000

00000

00000

00000

149882.
200.

3630.

224,

841.

4072.

60.

1246.

3410.

7290.

16874.

715.

3700.

7600.

4160.

. 00000

UNT PRI CE AMOUNT



ENG NEER S ESTI MATE: $ 1,112, 544.50
CALL CRDER @ 120
LETTI NG DATE : 07/15/03 10:00 AM

SET- AS| DE :

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

CONTRACT
DI STRI CT

TABULATI ON CF BI DS

ID:

R -26360- A

SEYMOUR DI STRI CT

ROUTE
COUNTI ES

135

DATE : 07/22/03
PAGE : 120 -5

JCOHNSON

| (1) 35-0918397
| R'ETH RI LEY CONSTRUCTI ON

LINE NO/ I TEM CODE / ALT

I
| TEM DESCRI PTI ON QUANTI TY |

0072 805-78415 4.000 EACH
SPAN, CATENARY, AND TETHER [
0073 805-78420 4.000 EACH
DI SCONNECT HANGER |
0074 805- 78445 1.000 EACH
S| GNAL SERVI CE [
0075 805- 78467 16.000 m |
SI GNAL CABLE, 3C 8GA |
0076 805-78470 1748.000 m |
S| GNAL CABLE, ROADVWAY LOCP, 1C 14GA |
0077 805-78485 35.000 m |
SI GNAL CABLE, 5C 14GA [
0078 805- 78490 221.000 m |
SI GNAL CABLE, 7C 14GA [
0079 805-78510 1058.000 m |
SI GNAL CABLE, 2C 16GA., SHI ELDED |
0080 805-78785 6.000 EACH
S| GNAL DETECTOR HOUSI NG |
0081 805-78795 543.000 m |
SAW CUT FOR ROADWAY LOCP AND SEALER [
0082 805- 78925 1.000 EACH
CONTRCOLLER CABI NET FOUNDATI ON, P1 |
0083 805-81032 2.000 EACH
SI GNAL STRAIN POLE, STEEL, 9.2m [
0084 805-92504 7.000 EACH
LOOP DETECTOR DELAY AVPLI FI ER, 2 CHANNEL|
0085 808-06703 1476.000 m |
LI NE, THERMOPLASTIC, SCLID, WH TE, 100nm]
0086 808-06705 98.000 m |

LI NE, THERMOPLASTIC, SOLID, WH TE, 200
mm

0087 808-06716 1664.000 m
0088 808- 75245 1004.000 m

I
|
LI NE, REMOVE |
I
I

LI NE, THERMOPLASTIC, SOLID, YELLOW
100mm

0089 808- 75272 47.000 m |
TRANSVERSE NMARKI NGS, THERMOPLASTI C, |
SOLI D, WH TE, CROSSHATCH LINE, 600 nm |

0090 808- 75290 97.000 m |
TRANSVERSE NARKI NGS, THERMOPLASTI C, |
SOLI D, YELLOW CROSSHATCH LINE, 600 nm |

UNI'T PR CE

390.
27.
615.
2800.

355.

11.

11.

. 80000

00000
00000
00000
00000
00000

. 15000

. 40000

. 90000

. 10000

00000

00000

611.

96.

718.

2962.

2340.

14661.

615.

5600.

2485.

1697.

235.

1497.

1104.

517.

1067.

| (2) 35-1917625 |
| M LESTONE CONTRACTCRS, L.P. |

UNI T PRI CE

. 00000

705.
20.
1050.
2200.

173.

12.

12

. 00000
. 00000
. 25000
. 35000
. 50000
. 40000

. 20000

00000
70000
00000
00000
00000

. 15000

. 25000

. 31000

. 15000

45000

. 45000

227.

1193.

4443,

4230.

11240.

1050.

4400.

1211.

1697.

220.

2179.

1154.

585.

1207.

UNT PRI CE AMOUNT



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 07/22/03
PACGE : 120 -6

ENG NEER S ESTI MATE: $ 1, 112,544.50 ROUTE : 135
CALL ORDER . 120 CONTRACT ID : R -26360-A COUNTI ES : JOHNSON
LETTI NG DATE : 07/15/03 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 35-0918397 | (2) 35-1917625

| R'ETH RI LEY CONSTRUCTI ON

LINE NO/ I TEM CODE / ALT

I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE

AMOUNT|

__________________________________________ o e e e e e e e e e e e e m e e =
0091 808- 75297 41.000 m | 11. 00000 451. 00|
TRANSVERSE MARKI NGS, THERMOPLASTI C, | |
STOP LINE, 600 nm | |
0092 808- 75320 16.000 EACH| 60. 00000 960. 00|
PAVEMENT MESSAGE MARKI NGS, | |
THERMOPLASTI C, LANE | NDI CATI ON ARROW |
0093 808- 75325 11.000 EACH 75. 00000 825. 00|
PAVEMENT MESSAGE MARKI NGS, | |
THERMOPLASTI C, WORD ( ONLY) | |
0094 808- 75996 26.000 EACH 6. 00000 156. 00|
SNOWPLOMABLE RAI SED PAVEMENT MARKER, | |
REMOVE | [
0095 808- 75998 82.000 EACH 52. 00000 4264. 00|
SNOWPLOMBLE RAI SED PAVEMENT MARKER | |
0096 808- 92027 836.000 m | 2. 25000 1881. 00|
LINE, THERMOPLASTIC, SOLID, YELLOW [ [
200mm | |
0097 610- 07487 133.800 My | 95. 00000 12711. 00|
HVA FOR APPROACHES, TYPE B | |
SECTI ON TOTALS | $ 1,024, 780. 00|
__________________________________________ o e e e e e e e e e e m e e =
CONTRACT TOTALS | $ 1,024, 780. 00|

I
| M LESTONE CONTRACTCRS, L.P. |

UNI T PRI CE

10. 80000

49. 50000

62. 00000

15. 00000

24. 75000

2. 25000

110. 00000
$

$

442. 80

I

I

792. 00
I

I

682. 00|
I

I

390. 00
|

2029. 50|

I
1881. 00

14718. 00|
1, 475, 000. 00|

1, 475, 000. 00|

UNT PRI CE AMOUNT




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/22/03
PAGE : 130 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 352, 746. 86 RQUTE : LADOGA RQOAD
CALL CRDER : 130 CONTRACT ID : R -26673-A COUNTI ES : MONTGOMVERY
LETTI NG DATE : 07/15/03 10: 00 AM DI STRI CT : CRAWFORDSVI LLE DI STRI CT
CONTRACT TIME : 150 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PRQIECT(S) : 8554003
8554003
SET- ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1917625 M LESTONE CONTRACTORS, L. P. $ 3,184,530.55 100. 0000%
2 35-0918397 R ETH R LEY CONSTRUCTI ON $ 3,240, 193. 30 101. 7479%
| (1) 35-1917625 | (2) 35-0918397 [
| M LESTONE CONTRACTORS, L.P. |RIETH RILEY CONSTRUCTION |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m m o m e e o e e et e e e e e e e e e et e e e e e e e e e e meeoeoaooo-
SECTI ON 0001  PAVEMENT REPLACVENT
[ I I
0001 105- 06845 LUMP|  75460. 00000 75460.00|  68600. 00000 68600. 00|
CONSTRUCTI ON ENGI NEERI NG | | |
0002 105- 07038 15.000 MOS | 1995. 00000 29925. 00| 3672. 29000 55084. 35|
FIELD OFFI CE, A | | |
0003 110- 01001 LUMP|  158939. 00000 158939. 00 211771. 33000 211771. 33|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUMP|  63384. 00000 63384.00|  79886. 85000 79886. 85|
CLEARI NG RI GHT OF WY | | |
0005 202- 01261 1.000 EACH 725. 00000 725. 00| 541. 97000 541. 97
TESTI NG FOR ASBESTCS | | |
0006 202- 02240 10966. 000 n2 | 5. 85000 64151. 10| 8. 61000 94417. 26|
PAVEMENT, REMOVE | | |
0007 202- 03000 LUMP| 6500. 00000 6500. 00| 3566. 18000 3566. 18]
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 60 I I I
0008 202- 51330 LUMP|  50000. 00000 50000. 00|  10000. 00000 10000. 00|
PRESENT STRUCTURE, REMOVE | | |
0009 202- 60820 10557.000 n2 | 1. 00000 10557. 00 1. 07000 11295. 99|
SURFACE M LLING ASPHALT | | |
0010 202- 74045 52.000 EACH 30. 00000 1560. 00| 50. 00000 2600. 00|
SI GN AND SUPPORTS, CHANNEL POSTS, REMOVE| | [
0011 203- 02000 20741.000 n8 | 15. 05000 312152. 05| 13. 34000 276684. 94|
EXCAVATI ON,  COMMON | | |
0012 203- 02070 8490.000 n8 | 13. 35000 113341. 50| 12. 40000 105276. 00|
BORROW | | |
0013 203- 02235 621.000 n2 | 0. 90000 558. 90| 0. 72000 447.12|
BREAKI NG PAVENVENT | | |
0014 203-51223 168.000 n8 | 22. 00000 3696. 00| 40. 00000 6720. 00|
I

EXCAVATI ON, WATERWAY [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/22/03
PAGE : 130 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 3, 352, 746. 86 ROUTE : LADOGA ROAD
CALL ORDER : 130 CONTRACT ID : R -26673-A COUNTI ES : MONTGOMERY
LETTI NG DATE : 07/15/03 10:00 AM DI STRICT : CRAWFORDSVI LLE DI STRI CT
SET- ASI DE :
| (1) 35-1917625 | (2) 35-0918397 |
| M LESTONE CONTRACTCRS, L.P. | R ETH R LEY CONSTRUCTI ON |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
__________________________________________ e
0015 205- 06930 7.200 My | 110. 00000 792. 00| 120. 00000 864. 00|
SPLASHPAD, Rl PRAP | | |
0016 205- 06931 76.000 My | 42. 00000 3192. 00| 41. 62000 3163. 12|
TEMPORARY CHECK DAM REVETMENT RIPRAP | | |
0017 205- 06932 37.000 m | 30. 35000 1122. 95| 30. 35000 1122. 95|
TEMPORARY CHECK DAM STRAW BALES | | |
0018 205- 06933 5.000 EACH 60. 00000 300. 00| 60. 00000 300. 00|
TEMPORARY DI TCH | NLET PROTECTI ON | | |
0019 205- 06936 173.000 My | 42. 00000 7266. 00| 31. 96000 5529. 08|
TEMPORARY SEDI MENT TRAP | | |
0020 205- 06937 1269.000 m | 4. 50000 5710. 50| 4. 35000 5520. 15|
TEMPORARY SI LT FENCE | | |
0021 205- 06938 52.000 m | 40. 00000 2080. 00| 35. 80000 1861. 60|
TEMPORARY SLOPE DRAI N | | |
0022 206-51230 1.000 n8 | 400. 00000 400. 00| 700. 00000 700. 00|
EXCAVATI ON, FOUNDATI ON, UNCLASSI FI ED | | |
0023 207- 07498 23876.000 n2 | 4. 35000 103860. 60| 3. 63000 86669. 88|
SUBGRADE TREATMENT, TYPE A | | |
0024 211- 07454 1179.000 nB8 | 28. 00000 33012. 00| 52. 89000 62357. 31|
STRUCTURE BACKFI LL | | |
0025 213-52830 4,000 nB8 | 140. 00000 560. 00| 125. 00000 500. 00|
FLOMBLE MORTAR | | |
0026 301- 07448 9180.000 My | 17. 85000 163863. 00| 18. 60000 170748. 00|
COVPACTED AGGREGATE, NO. 53, BASE | | |
0027 303- 07449 61.000 My | 30. 00000 1830. 00| 29. 31000 1787. 91|
COVPACTED AGGREGATE, NO 73 | | |
0028 304- 06464 22.000 nB8 | 95. 00000 2090. 00| 75. 00000 1650. 00|
SUBBASE FOR PCCP | | |
0029 304- 07490 65.000 My | 120. 00000 7800. 00| 102. 78000 6680. 70|
HVA PATCH NG TYPE B | | |
0030 304- 07508 2601.000 My | 35. 00000 91035. 00| 42.84000 111426. 84|
W DENI NG W TH QO/ QA- HVA, 2, 64, BASE, | | |
25 mm | | |
0031 401- 06264 LUWP| 4000. 00000 4000. 00| 2222.31000 2222. 31|
PROFI LOGRAPH, HVA | | |
0032 401- 07321 2689.000 My | 38. 00000 102182. 00| 41. 87000 112588. 43|
QC/ QA- HVA, 2, 64, SURFACE, 9.5 mm | | |
0033 401- 07390 4508.000 My | 35. 00000 157780. 00| 38. 04000 171484, 32|
QU QA-HVA, 2, 64, | NTERVEDI ATE, 19.0 mm | | |
0034 401- 07407 8385.000 My | 38. 00000 318630. 00| 38. 29000 321061. 65]

QT QA-HVA, 2, 64, BASE, 25.0 mm |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/22/03
PACGE : 130 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 352, 746. 86 ROUTE : LADOGA ROAD
CALL ORDER . 130 CONTRACT ID: R -26673-A COUNTI ES : MONTGOVERY
LETTI NG DATE : 07/15/03 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (1) 35-1917625 | (2) 35-0918397 [
| M LESTONE CONTRACTORS, L.P. | RIETH RILEY CONSTRUCTI ON |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0035 401-07429 2373.000 My | 42. 00000 99666. 00| 40. 09000 95133. 57
Q-HVA, 5, 76, | NTERVEDI ATE, C19.0 nmj | |
0036 402-07451 2482.000 My | 38. 00000 94316. 00| 38. 29000 95035. 78
HMVA, TYPE B, WEDGE AND LEVEL | | [
0037 404- 05511 10606. 000 n2 | 1. 25000 13257. 50| 2. 37000 25136. 22
SEAL COAT, 2 | | [
0038 405- 05517 22.000 My | 405. 00000 8910. 00| 323. 93000 7126. 46
ASPHALT FOR PRI ME COAT | | [
0039 406- 05520 30.000 My | 275. 00000 8250. 00| 201. 53000 6045. 90
ASPHALT FOR TACK COAT | | [
0040 601-06374 4.000 EACH 550. 00000 2200. 00| 530. 00000 2120. 00
GUARDRAI L TRANSI TI ON, TGS-1 | | [
0041 601- 94689 4.000 EACH 2275. 00000 9100. 00| 1775. 00000 7100. 00
GUARDRAI L END TREATMENT, OS | | [
0042 601-99105 149.000 m | 36. 90000 5498. 10| 35. 00000 5215. 00
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
0043 605-06145 999.000 m | 42. 00000 41958. 00| 36. 33000 36293. 67
CURB AND GUTTER, B, CONCRETE | | [
0044 610- 06259 126.000 n2 | 69. 95000 8813. 70| 75. 00000 9450. 00
REI NFORCED CONCRETE BRI DGE APPROACH, | | |
300 Mm | | |
0045 610-07486 1105.000 My | 68. 00000 75140. 00| 69. 28000 76554. 40|
HVA FOR APPROACHES, TYPE A | | |
0046 611- 05330 190.000 n2 | 48. 00000 9120. 00| 41. 68000 7919. 20|
CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, | | [
150 mm | | |
0047 611-06497 12. 000 EACH 105. 50000 1266. 00| 100. 00000 1200. 00|
MAI LBOX ASSEMBLY, SINGLE | | |
0048 611- 06498 4.000 EACH 116. 00000 464. 00| 110. 00000 440. 00|
MAI LBOX ASSEMBLY, DOUBLE | | [
0049 615- 06490 144. 000 EACH 105. 00000 15120. 00| 99. 00000 14256. 00|
Rl GHT OF WAY MARKER | | [
0050 615- 06505 22.000 EACH 470. 00000 10340. 00| 445, 00000 9790. 00|
MONUMENT, B | | |
0051 615-06510 1. 000 EACH 305. 00000 305. 00| 290. 00000 290. 00|
MONUMENT, C | | |
0052 615- 06527 4.000 EACH 605. 00000 2420. 00| 575. 00000 2300. 00|
MONUMENT, SECTI ON CORNER | | |
0053 616- 02320 6031.000 n2 | 1. 95000 11760. 45| 1. 00000 6031. 00|
GEOTEXTI LES | | |
0054 616- 05689 545.000 My | 35. 00000 19075. 00| 30. 00000 16350. 00|

Rl PRAP, CLASS 2 | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/22/03
PACGE : 130 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 352, 746. 86 ROUTE : LADOGA ROAD
CALL ORDER . 130 CONTRACT ID: R -26673-A COUNTI ES : MONTGOVERY
LETTI NG DATE : 07/15/03 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
(1) 35-1917625 | (2) 35-0918397

I
M LESTONE CONTRACTORS, L.P. | RIETH RILEY CONSTRUCTI ON |

LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

PI LE, REI NFORCED CONCRETE, STEEL SHELL
ENCASED, EPOXY COATED , 7.92 nm 356 mm |
0069 701- 01849 255.000 m | 110. 00000 28050. 00| 190. 00000 48450. 00
Pl LE, CONCRETE, STEEL SHELL ENCASED, | | |
7.92 mm 356 mm | | |
0070 701-03753 203.000 m | 110. 00000 22330. 00 175. 00000 35525. 00
Pl LE, CONCRETE, STEEL SHELL ENCASED, | | |
5.31 mm 356 mm | | |

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0055 616- 06405 3653.000 My | 20. 00000 73060. 00 20. 00000 73060. 00
Rl PRAP, REVETMENT | | |
0056 616- 06451 36.000 My | 35. 00000 1260. 00| 25. 00000 900. 00
Rl PRAP, UNI FORM | | |
0057 621-01004 2.000 EACH 685. 00000 1370. 00| 650. 00000 1300. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0058 621- 01597 482.000 n2 | 9. 25000 4458. 50| 8. 76000 4222. 32
EROSI ON CONTROL, MAT | | |
0059 621- 02770 750.000 n2 | 6. 55000 4912. 50| 6. 24000 4680. 00
EROSI ON CONTROL BLANKET | | |
0060 621- 06545 7.500 My | 280. 00000 2100. 00| 270. 00000 2025. 00
FERTI LI ZER | | |
0061 621- 06553 1254.000 kg | 10. 20000 12790. 80| 9. 66000 12113. 64
SEED M XTURE, R | | |
0062 621- 06557 594.000 kg | 4. 40000 2613. 60| 4. 15000 2465. 10
SEED M XTURE, T | | |
0063 621- 06565 60.000 My | 325. 00000 19500. 00| 309. 00000 18540. 00
MULCH NG MATERI AL | |
0064 621- 06567 116.000 KL | 2. 60000 301. 60| 2. 50000 290. 00
WATER | | |
0065 621- 06574 6402.000 12 | 3. 25000 20806. 50| 3. 12000 19974. 24
SODDI NG | | |
0066 622- 52436 2.000 EACH 28. 00000 56. 00| 25. 00000 50. 00
SIGN, DO NOT MOW OR SPRAY | |
0067 622-91786 250.000 EACH| 9. 25000 2312. 50| 8. 75000 2187. 50
SEEDLI NG | | |
0068 701- 01840 49.000 m | 230. 00000 11270. 00| 300. 00000 14700. 00
I
I

0071 703- 06028 314.000 kg | 1. 30000 408. 20| 5. 00000 1570. 00
REI NFORCI NG BARS | | |

0072 703- 51030 5012.000 kg | 1. 30000 6515. 60| 1. 60000 8019. 20
REI NFORCI NG STEEL | |

0073 703-51032 5082.000 kg | 1. 45000 7368. 90| 2. 05000 10418. 10

REI NFORCI NG STEEL, EPOXY COATED | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/22/03
PAGE : 130 -5
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 3, 352, 746. 86 ROUTE : LADOGA ROAD
CALL ORDER . 130 CONTRACT ID: R -26673-A COUNTI ES : MONTGOVERY
LETTI NG DATE : 07/15/03 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (1) 35-1917625 | (2) 35-0918397 [
| M LESTONE CONTRACTORS, L.P. | RIETH RILEY CONSTRUCTI ON |

LINE NO/ | TEM CODE / ALT [ | |

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

__________________________________________ o

0074 704-51002 87.300 nB | 995. 00000 86863. 50| 370. 00000 32301. 00|
CONCRETE, C, SUPERSTRUCTURE | | |

0075 706- 06344 34.290 m | 130. 00000 4457. 70| 150. 00000 5143. 50|
RAILING TS 1 | | [

0076 709-51821 LUWVP| 2500. 00000 2500. 00| 1500. 00000 1500. 00|
SURFACE SEAL | [

0077 714-26708 18.000 m | 1365. 00000 24570. 00| 1500. 00000 27000. 00|
CULVERT, PRECAST BOX, REI NFORCED | | |
CONCRETE, 2400 nm x 1200 nm | | |

0078 714-44240 8.600 nmB8 | 995. 00000 8557. 00| 1300. 00000 11180. 00|
CONCRETE, A, STRUCTURES | | |

0079 714-99346 13.000 m | 700. 00000 9100. 00| 850. 00000 11050. 00|
CULVERT, PRECAST BOX, RElI NFORCED | | |
CONCRETE, 900 nm x 600 mm [ | [

0080 715-03475 16. 000 EACH 290. 00000 4640. 00| 250. 00000 4000. 00|
SAFETY METAL END SECTIQN, 4:1, 375 mm | | |

0081 715-03476 2.000 EACH 575. 00000 1150. 00| 600. 00000 1200. 00|
SAFETY METAL END SECTIQN, 4:1, 600 mm | | |

0082 715-03584 2.000 EACH 550. 00000 1100. 00| 450. 00000 900. 00|
SAFETY METAL END SECTIQN, 4:1, 450 mm | | |

0083 715-05019 30.000 m | 195. 00000 5850. 00| 200. 00000 6000. 00|
PIPE, TYPE 1, O RCULAR 900 nm [ [ |

0084 715-05048 7956.000 m | 7. 35000 58476. 60| 8. 02000 63807. 12|
PIPE, TYPE 4, O RCULAR 150 nm [ [ |

0085 715- 05049 50.000 m | 75. 00000 3750. 00| 100. 00000 5000. 00|
PIPE, TYPE 4, O RCULAR 200 mm [ [ |

0086 715-05052 50.000 m | 80. 00000 4000. 00| 100. 00000 5000. 00|
PIPE, TYPE 4, O RCULAR 300 mm [ [ |

0087 715-05053 485.000 m | 27. 75000 13458. 75| 46. 00000 22310. 00|
PI PE, UNDERDRAI N OUTLET, 150 nm | | |

0088 715-05119 67.000 m | 115. 00000 7705. 00| 105. 00000 7035. 00|
PIPE, TYPE 1, O RCULAR 375 mm | [ |

0089 715-05121 31.000 m | 120. 00000 3720. 00| 110. 00000 3410. 00|
PIPE, TYPE 1, O RCULAR 450 mm | [ |

0090 715-05123 16.000 m | 140. 00000 2240. 00| 125. 00000 2000. 00|
PIPE, TYPE 1, O RCULAR 600 nm | [ |

0091 715-05128 25.000 m | 230. 00000 5750. 00| 250. 00000 6250. 00|
PIPE, TYPE 1, O RCULAR 1200 mm | | |

0092 715-05148 3.300 m | 135. 00000 445, 50| 310. 00000 1023. 00|
PIPE, TYPE 2, O RCULAR 250 nm | | |

0093 715-05149 94.000 m | 100. 00000 9400. 00| 150. 00000 14100. 00|
PIPE, TYPE 2, O RCULAR 300 nm | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/22/03
PAGE : 130 -6
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 3, 352, 746. 86 ROUTE : LADOGA ROAD
CALL ORDER . 130 CONTRACT ID: R -26673-A COUNTI ES : MONTGOVERY
LETTI NG DATE : 07/15/03 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (1) 35-1917625 | (2) 35-0918397 [
| M LESTONE CONTRACTORS, L.P. | RIETH RILEY CONSTRUCTI ON |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0094 715-05151 266.000 m | 75. 00000 19950. 00| 115. 00000 30590. 00|
PIPE, TYPE 2, O RCULAR 375 nm | [ |
0095 715-05169 153.000 m | 95. 00000 14535. 00| 110. 00000 16830. 00|
PIPE, TYPE 3, O RCULAR 375 nm [ [ [
0096 715-05234 15.000 m | 225. 00000 3375. 00| 160. 00000 2400. 00|
PI PE, TYPE 1, DEFORMED, M N. AREA 0.38 | | |
ne | | I
0097 715- 06004 2.000 EACH 895. 00000 1790. 00| 1300. 00000 2600. 00|
CONCRETE ANCHOR, 1200 mm | | |
0098 715-07072 2.000 EACH 1150. 00000 2300. 00| 900. 00000 1800. 00|
SAFETY METAL END SECTIQON, 4:1, MN | | |
AREA 0.38 n2 | [ |
0099 715- 46000 4.000 EACH 250. 00000 1000. 00| 740. 00000 2960. 00|
PI PE END SECTI ON, 300 mm | | |
0100 715- 46005 18. 000 EACH 290. 00000 5220. 00| 300. 00000 5400. 00|
PI PE END SECTION, 375 mm | | [
0101 715- 46040 2.000 EACH 785. 00000 1570. 00| 800. 00000 1600. 00|
PI PE END SECTION, 900 mm | | [
0102 715-97692 2.000 EACH 4825. 00000 9650. 00| 6500. 00000 13000. 00|
GRATED BOX END SECTION, I, 4:1, 900 mm | |
X 600 nm | | |
0103 718-06531 68. 000 EACH 465. 00000 31620. 00| 425. 00000 28900. 00|
QUTLET PROTECTOR, 3 | | |
0104 718-06532 1000.000 m | 3. 45000 3450. 00| 3. 00000 3000. 00|
VI DEO | NSPECTI ON FOR UNDERDRAI NS | | [
0105 718-52610 1108.000 nB | 32. 75000 36287. 00| 46. 00000 50968. 00|
AGGREGATE FOR UNDERDRAI NS | | [
0106 718-99153 12278.000 n2 | 1. 45000 17803. 10| 0. 80000 9822. 40|
GEOTEXTI LES FOR UNDERDRAI N | | [
0107 720-45045 1.000 EACH 1295. 00000 1295. 00| 1400. 00000 1400. 00|
I NLET, J10 | | |
0108 720- 45055 2.000 EACH 1295. 00000 2590. 00| 1400. 00000 2800. 00|
I NLET, MLO | | |
0109 720-45260 1. 000 EACH 725. 00000 725. 00| 1400. 00000 1400. 00|
PI PE CATCH BASIN, 300 mm | | |
0110 720-45270 4,000 EACH 850. 00000 3400. 00| 1400. 00000 5600. 00|
PI PE CATCH BASIN, 450 mm | | |
0111 723-06660 26.000 n2 | 625. 00000 16250. 00| 600. 00000 15600. 00|
W NGWALL | | [
0112 723-07018 30.500 m | 4500. 00000 137250. 00| 3300. 00000 100650. 00|

STRUCTURE, PRECAST ARCH, REI NFd?CED

CONCRETE, 4800 nm X 1500 mm



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/22/03
PAGE : 130 -7
TABULATI ON CF BI DS

SI G\, SHEET, ENCAPSULATED LENS W TH
LEGEND, 2.03 nm TH CKNESS |
0122 802- 76035 9.400 n2 | 193. 00000 1814. 20

ENG NEER S ESTI MATE: $ 3, 352, 746. 86 ROUTE : LADOGA ROAD
CALL ORDER . 130 CONTRACT ID: R -26673-A COUNTI ES : MONTGOVERY
LETTI NG DATE : 07/15/03 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (1) 35-1917625 | (2) 35-0918397 [
| M LESTONE CONTRACTCRS, L.P. |R ETH RILEY OONSTRUCTION |
LINE NO/ |ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0113 801-04308 14.000 EACH 515. 00000 7210. 00| 325. 00000 4550. 00|
ROAD CLOSURE SI GN ASSEMBLY | | |
0114 801- 06625 9.000 EACH 78. 00000 702. 00| 135. 00000 1215. 00|
DETOUR ROUTE MARKER ASSEMBLY | | |
0115 801- 06640 6.000 EACH 178. 00000 1068. 00| 175. 00000 1050. 00|
CONSTRUCTI ON SI GN, A | | |
0116 801-06775 LUWP| 30545. 00000 30545. 00| 5711. 31000 5711. 31|
MAI NTAI NI NG TRAFFI C | | [
0117 801-07118 22.000 m | 48. 00000 1056. 00| 62. 00000 1364. 00|
BARRI CADE, I11-A | | |
0118 801-07119 36.000 m | 60. 00000 2160. 00| 62. 00000 2232. 00|
BARRI CADE, |I11-B | |
0119 802-05701 88.000 m | 37. 50000 3300. 00| 33. 00000 2904. 00|
SI GN POST, SQUARE, 1, RElI NFORCED ANCHOR | | |
BASE | | |
0120 802- 05702 42.000 m | 26. 40000 1108. 80| 32. 00000 1344. 00|
SI GN PCST, SQUARE, 2, REI NFORCED ANCHCR | | |
BASE | | [
0121 802- 76025 14.800 n2 | 127. 00000 1879. 60| 215. 00000 3182. 00|
I I
I
I
I

LI NE, THERMOPLASTI C, BROKEN, YELLOW |
100nm |

325. 00000 3055. 00|

SIGN, SHEET, ENCAPSULATED LENS W TH | |
LEGEND 2. 54 nm THI CKNESS | | |
0123 804- 76350 6.000 EACH 24. 25000 145. 50| 17. 00000 102. 00|
DELI NEATOR W TH PCST, D3, 75 nm DI A | | |
0124 808- 04298 2.000 EACH 270. 00000 540. 00| 275. 00000 550. 00|
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, WORD (R X R) | | |
0125 808- 06705 92.000 m | 3.90000 358. 80| 3.30000 303. 60|
LINE, THERMOPLASTIC, SOLID, WH TE, 200 | | [
mm I I I
0126 808- 06713 7928.000 m | 0. 35000 2774. 80| 0. 11000 872. 08
LINE, PAINT, SOLID, WH TE, 100 nm | | |
0127 808- 75054 30.000 m | 8. 45000 253. 50| 3. 75000 112. 50]
LI NE, PREFORVED PLASTIC, SOLID, YELLOW | | |
100 mm | [ |
0128 808- 75215 30.000 m | 5. 85000 175. 50| 5. 00000 150. 00|
LINE, THERMOPLASTIC, SOLID, WH TE, 300 | | |
mm | | |
0129 808- 75240 703.000 m | 0. 85000 597. 55 0. 85000 597. 55

I
I



ENG NEER S ESTI MATE: $ 3, 352, 746. 86
CALL CRDER : 130

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

CONTRACT ID : R -26673-A

DATE : 07/22/03
PACGE : 130 -8

RQUTE : LADOGA RQOAD
COUNTI ES : MONTGOMVERY

LETTI NG DATE : 07/15/03 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (1) 35-1917625 | (2) 35-0918397 [
| M LESTONE CONTRACTORS, L.P. | RIETH RILEY CONSTRUCTI ON |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0130 808- 75245 3982.000 m | 0. 85000 3384. 70| 0. 85000 3384. 70|
LI NE, THERMOPLASTIC, SOLID, YELLOW | | |
100Mm | | |
0131 808- 75297 64.000 m | 11. 60000 742. 40| 9. 00000 576. 00|
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
STOP LINE, 600 nm | | [
SECTI ON TOTALS | $ 3,184, 530. 55| $ 3,240, 193. 30|
__________________________________________ o

$ 3,184, 530. 55|

$ 3,240, 193. 30|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/22/03
PAGE : 140 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 406, 449. 61 ROQUTE : 20
CALL ORDER . 140 CONTRACT ID : R -26793-A COUNTI ES : LAKE
LETTI NG DATE : 07/15/03 10:00 AM DI STRI CT . LAPORTE DI STRICT
CONTRACT TIME : 10/17/03 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : URBAN PRQIECT(S) : 2261052
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1035700 BUCKO CONSTRUCTI ON $  347,574.92 100. 0000%
2 35-1120685 VALSH & KELLY, |NC. $  362,515.68 104. 2985%
3 35-0918397 R ETH R LEY CONSTRUCTI ON $  369,936.59 106. 4336%
| (1) 35-1035700 | (2) 35-1120685 | (3) 35-0918397
| BUCKO CONSTRUCTI ON | WALSH & KELLY | R'ETH RI LEY CONSTRUCTI ON
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m m o m e e o e e et e e e e e e e e e et e e e e e e e e e e meeoeoaooo-
SECTION 0001  SI GHT DI STANCE | MPROVENENT
I I |
0001 105- 06845 LUMP| 9500. 00000 9500. 00| 2500. 00000 2500. 00| 6600. 00000 6600. 00
CONSTRUCTI ON ENGI NEERI NG | | |
0002 105- 07039 6.000 MDS | 2000. 00000 12000. 00| 2500. 00000 15000. 00| 1800. 00000 10800. 00
FIELD CFFI CE, B |
0003 110- 01001 LUMP|  17378. 73000 17378.73|  18000. 00000 18000. 00|  18000. 00000 18000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON |
0004 201-52370 LUMP|  12000. 00000 12000. 00| 4000. 00000 4000. 00| 7600. 00000 7600. 00
CLEARI NG RI GHT OF WY | |
0005 202- 01405 500.000 n8 | 67. 25000 33625. 00| 80. 00000 40000. 00| 105. 00000 52500. 00
CONTAM NATED SO L, REMOVE AND Di SPOSE | | |
0006 202- 02241 97.000 m | 10. 00000 970. 00| 10. 00000 970. 00| 10. 50000 1018. 50
GUARDRAI L, REMOVE | | |
0007 202- 04089 4.000 EACH 20. 00000 80. 00| 150. 00000 600. 00| 21. 00000 84. 00
SI GN, SHEET, REMOVE | | |
0008 202- 05571 10. 000 EACH| 1000. 00000 10000. 00| 340. 00000 3400. 00| 900. 00000 9000. 00
TESTI NG FOR WASTES , C | | |
0009 202- 60820 2520.000 12 | 2. 55000 6426. 00| 3. 25000 8190. 00| 6. 15000 15498. 00
SURFACE M LLING ASPHALT | | |
0010 202- 91840 108.000 m | 14. 50000 1566. 00| 12. 00000 1296. 00| 20. 50000 2214. 00
FENCE, CHAIN LI NK, REMOVE | | |
0011 203- 02000 910.000 n8 | 21. 50000 19565. 00| 22. 00000 20020. 00| 27. 25000 24797. 50
EXCAVATI ON,  COVMON | | |
0012 203- 02070 500.000 n8 | 17. 00000 8500. 00| 18. 00000 9000. 00| 12. 00000 6000. 00
BORROW | |
0013 205- 06931 1.200 My | 225. 00000 270. 00| 500. 00000 600. 00| 550. 00000 660. 00
TEMPORARY CHECK DAM REVETMENT R PRAP | | |
0014 205- 06932 4.500 m | 14. 00000 63. 00| 14. 00000 63. 00| 15. 00000 67. 50

TEMPORARY CHECK DAM STRAW BALES | | |
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MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | |
SEEDI NG | |

ENG NEER S ESTI MATE: $ 406, 449. 61 ROQUTE : 20
CALL ORDER . 140 CONTRACT ID : R -26793-A COUNTI ES : LAKE
LETTI NG DATE : 07/15/03 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1035700 | (2) 35-1120685 | (3) 35-0918397
| BUCKO CONSTRUCTI ON | WALSH & KELLY | RFETH RI LEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0015 205- 06937 770.000 m | 5. 15000 3965. 50| 5. 15000 3965. 50| 5. 50000 4235. 00
TEMPORARY SI LT FENCE | | |
0016 207-07500 2016.000 n2 | 11. 00000 22176. 00| 15. 25000 30744. 00| 7. 00000 14112. 00
SUBGRADE TREATMENT, TYPE C | | [
0017 211-07454 26.000 n8 | 23. 50000 611. 00| 71. 50000 1859. 00| 16. 00000 416. 00
STRUCTURE BACKFI LL | | [
0018 301-07448 2058.000 My | 12. 50000 25725. 00| 16. 00000 32928. 00| 15. 35000 31590. 30
COVPACTED AGGREGATE, NO 53, BASE | | [
0019 402-07433 651.000 My | 40. 00000 26040. 00| 45. 00000 29295. 00| 43. 00000 27993. 00
HMA SURFACE, TYPE B | | [
0020 402-07438 674.000 My | 32. 00000 21568. 00| 40. 00000 26960. 00| 40. 00000 26960. 00
HMVA | NTERVEDI ATE, TYPE B | | |
0021 402-07441 907.000 My | 32. 00000 29024. 00| 37. 00000 33559. 00| 38. 00000 34466. 00
HMVA BASE, TYPE B | | |
0022 405- 05517 8.000 M | 405. 00000 3240. 00| 180. 00000 1440. 00| 11. 80000 94. 40
ASPHALT FOR PRI ME COAT | | |
0023 406- 05520 3.000 M | 700. 00000 2100. 00| 375. 00000 1125. 00| 172. 40000 517.20
ASPHALT FOR TACK COAT | | |
0024 601- 94689 4.000 EACH 2000. 00000 8000. 00| 2000. 00000 8000. 00| 2040. 00000 8160. 00
GUARDRAI L END TREATMENT, OS | | [
0025 601-97774 1.000 EACH| 1000. 00000 1000. 00| 1000. 00000 1000. 00| 1050. 00000 1050. 00
GUARDRAI L END TREATMENT, OGS, SPARE | | |
PARTS PACKAGE | |
0026 601-99105 76.200 m | 30. 00000 2286. 00| 30. 00000 2286. 00| 31. 00000 2362. 20
GUARDRAI L, W BEAM 1.905 m SPACI NG | | [
0027 601-99106 15.240 m | 50. 00000 762. 00| 50. 00000 762. 00| 51. 00000 777.24
GUARDRAI L, W BEAM 0. 952 m SPACI NG | | |
0028 603- 92636 108.000 m | 63. 00000 6804. 00| 63. 00000 6804. 00| 40. 75000 4401. 00
FENCE, CHAIN LINK, 1830 nm | | |
0029 607-06385 17.500 m | 450. 00000 7875. 00| 350. 00000 6125. 00| 344. 00000 6020. 00
PAVED SIDE DI TCH, L | | [
0030 610-07487 114.000 MWy | 59. 65000 6800. 10| 65. 00000 7410. 00| 57. 95000 6606. 30
HVA FOR APPROACHES, TYPE B | | |
0031 615- 06490 6.000 EACH 150. 00000 900. 00| 300. 00000 1800. 00| 153. 00000 918. 00
R GHT OF WAY MARKER | | [
0032 615- 06505 4.000 EACH 400. 00000 1600. 00| 375. 00000 1500. 00| 408. 00000 1632. 00
MONUMENT, B | | |
0033 615- 06510 1.000 EACH 300. 00000 300. 00| 500. 00000 500. 00| 306. 00000 306. 00
MONUMENT, C | | |
0034 621-01004 2.000 EACH 625. 00000 1250. 00| 625. 00000 1250. 00| 637. 50000 1275. 00
I
|
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LI NE, THERMOPLASTIC, SOLID, YELLOW
100nm |

ENG NEER S ESTI MATE: $ 406, 449. 61 ROQUTE : 20
CALL ORDER . 140 CONTRACT ID : R -26793-A COUNTI ES : LAKE
LETTI NG DATE : 07/15/03 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1035700 | (2) 35-1120685 | (3) 35-0918397
| BUCKO CONSTRUCTI ON | WALSH & KELLY | RFETH RI LEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0035 621- 06545 0.700 My | 1500. 00000 1050. 00| 1500. 00000 1050. 00| 1530. 00000 1071. 00
FERTI LI ZER | | |
0036 621- 06554 115.000 kg | 8. 50000 977. 50| 8. 50000 977. 50| 8. 70000 1000. 50
SEED M XTURE, U | | [
0037 621- 06557 32.000 kg | 3. 00000 96. 00| 3. 00000 96. 00| 3. 05000 97.60
SEED M XTURE, T | | [
0038 621- 06565 4.700 M | 185. 00000 869. 50| 185. 00000 869. 50| 188. 70000 886. 89
MULCHI NG MATERI AL | | [
0039 715-05169 34.000 m | 135. 00000 4590. 00| 125. 00000 4250. 00| 70. 00000 2380. 00
PIPE, TYPE 3, O RCULAR 375 mm [ [ |
0040 715- 46005 2.000 EACH 380. 00000 760. 00| 430. 00000 860. 00| 400. 00000 800. 00
PI PE END SECTION, 375 mm | | [
0041 801-06207 5500.000 m | 2.59000 14245. 00| 2. 59000 14245. 00| 3. 00000 16500. 00
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mm | | |
0042 801- 06640 16. 000 EACH 73. 00000 1168. 00| 73. 00000 1168. 00| 92. 00000 1472. 00
CONSTRUCTI ON SI GN, A | | |
0043 801-06775 LUMP| 11500. 00000 11500. 00| 5000. 00000 5000. 00| 7500. 00000 7500. 00
MAI NTAI NI NG TRAFFI C | | |
0044 801-07118 4.000 m | 39. 36300 157. 44| 39. 36000 157. 44| 56. 10000 224. 40
BARRI CADE, I11-A | | |
0045 802-05701 17.600 m | 26. 90000 473. 44| 35. 63000 627. 09| 27. 45000 483. 12
SI GN PCST, SQUARE, 1, REI NFORCED ANCHCR | |
BASE | [ [
0046 802-05702 13.600 m | 17. 40000 236. 64| 30. 06000 408. 82| 17. 75000 241. 40
SI GN POST, SQUARE, 2, REINFORCED ANCHOR | | |
BASE | [ [
0047 802-07059 2.000 EACH 25. 00000 50. 00| 48. 00000 96. 00| 25. 50000 51. 00
SI GN, SHEET, AND SUPPORTS, REMOVE | | |
0048 802- 76035 7.390 n2 | 169. 00000 1248. 91| 136. 22000 1006. 67| 172. 40000 1274. 04
SI G\, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND 2. 54 nm THI CKNESS | | |
0049 808-06713 1380.000 m | 1. 18000 1628. 40| 1. 18000 1628. 40| 0. 95000 1311. 00
LINE, PAINT, SOLID, WH TE, 100 nm | | |
0050 808-06716 850.000 m | 1. 48000 1258. 00| 2.96000 2516. 00| 1. 70000 1445. 00
LI NE, REMOVE | | [
0051 808- 75240 139.000 m | 1. 59000 221. 01| 1. 59000 221. 01 1. 10000 152. 90
LI NE, THERMOPLASTI C, BROKEN, YELLOW | | |
100mMm | |
0052 808- 75245 825.000 m | 1. 59000 1311. 75| 1. 59000 1311. 75| 1. 10000 907. 50
I I
|



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/22/03
PAGE : 140 -4
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 406, 449. 61 ROQUTE : 20
CALL ORDER . 140 CONTRACT ID : R -26793-A COUNTI ES : LAKE
LETTI NG DATE : 07/15/03 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1035700 | (2) 35-1120685 | (3) 35-0918397
| BUCKO CONSTRUCTI ON | WALSH & KELLY | RFETH RI LEY CONSTRUCTI ON
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0053 808- 75996 41.000 EACH 8. 00000 328. 00| 25. 00000 1025. 00| 35. 95000 1473. 95
SNOAPLOMWABLE RAI SED PAVEMENT MARKER, | | |
REMOVE | | |
0054 808- 75998 41.000 EACH 35. 00000 1435. 00| 50. 00000 2050. 00| 47. 15000 1933. 15
SNOAPLOWABLE RAI SED PAVEMENT MARKER | | |
SECTI ON TOTALS | $ 347,574. 92| $ 362, 515. 68| $ 369, 936. 59
------------------------------------------ 6
CONTRACT TOTALS | $ 347,574. 92| $ 362, 515. 68| $ 369, 936. 59




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/22/03
PAGE : 150 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 600, 552. 36 ROUTE : 28
CALL ORDER . 150 CONTRACT ID: R -26803-A COUNTI ES : FOUNTAI N
LETTI NG DATE : 07/15/03 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
CONTRACT TI ME : 45 WORK DAYS
CONTRACT DESCR! PTI ON : RURAL PROJECT(S) : 1063013
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1386990 I SOM JACK CONSTRUCTI ON CO $  573,120.32 100. 0000%
2 35-0918397 RIETH RI LEY CONSTRUCTI ON $ 639, 800.00 111. 6344%
3 35-1917625 M LESTONE CONTRACTCRS, L. P. $  646,503.26 112. 8041%
| (1) 35-1386990 | (2) 35-0918397 | (3) 35-1917625
| 1'SOM JACK CONSTRUCTI ON CO | RIETH RILEY CONSTRUCTION | M LESTONE CONTRACTCRS, L. P.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m m o m e e o e e et e e e e e e e e e et e e e e e e e e e e meeoeoaooo-

SECTI ON 0001  SMALL STRUCTURE REPLACEMENT

[ I |
0001 105-06845 LUWP| 10000. 00000 10000. 00| 8100. 00000 8100. 00| 7000. 00000 7000. 00

CONSTRUCTI ON ENG NEERI NG | | |

0002 105- 07038 6.000 MOS | 1500. 00000 9000. 00| 2300. 00000 13800. 00| 2000. 00000 12000. 00
FI ELD OFFI CE, A | [

0003 110-01001 LUMP|  25000. 00000 25000. 00]  31800. 00000 31800.00]  32325. 00000 32325. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON |

0004 201-52370 LUMP| 3500. 00000 3500. 00| 3200. 00000 3200. 00| 3500. 00000 3500. 00
CLEARI NG RI GHT OF WAY | |

0005 202- 02240 1944.000 n2 | 8. 00000 15552. 00| 10. 00000 19440. 00| 13. 00000 25272. 00
PAVEMENT, REMOVE | | [

0006 202- 02241 149.100 m | 19. 00000 2832. 90| 15. 00000 2236. 50| 15. 00000 2236. 50
GUARDRAI L, REMOVE

0007 202-51330 LUMP| 8500. 00000 8500. 00|  18825. 32000 18825.32|  12000. 00000 12000. 00
PRESENT STRUCTURE, REMOVE | |

0008 202- 60820 570.000 n2 | 5. 50000 3135. 00| 10. 00000 5700. 00| 7.00000 3990. 00
SURFACE M LLI NG, ASPHALT | | |

0009 202- 74035 4.000 EACH| 62. 00000 248. 00| 45. 00000 180. 00| 39. 00000 156. 00
SIGN, REMOVE | | |

0010 203- 02000 784.000 n8 | 10. 50000 8232. 00| 28. 00000 21952. 00| 31. 00000 24304. 00
EXCAVATI ON,  COVMON | | |

0011 203- 02070 427.000 n8 | 11. 75000 5017. 25| 19. 00000 8113. 00| 21. 00000 8967. 00
BORROW | |

0012 203-51223 13.000 n8 | 15. 00000 195. 00| 40. 00000 520. 00| 31. 00000 403. 00
EXCAVATI ON, WATERWAY | |

0013 205- 03371 150. 000 n8 | 10. 00000 1500. 00| 40. 00000 6000. 00| 31. 00000 4650. 00
SEDI MENT REMOVE | |

0014 205- 06932 8.000 m | 38. 00000 304. 00| 32. 00000 256. 00| 77. 00000 616. 00

TEMPORARY CHECK DAM STRAW BALES | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/22/03
PAGE : 150 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 600, 552. 36 ROUTE : 28
CALL ORDER . 150 CONTRACT ID: R -26803-A COUNTI ES : FOUNTAI N
LETTI NG DATE : 07/15/03 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (1) 35-1386990 | (2) 35-0918397 | (3) 35-1917625
| 1SOM JACK CONSTRUCTI ON CO | RI ETH RILEY CONSTRUCTI ON | M LESTONE CONTRACTCRS, L. P.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
__________________________________________________________________________________________________ o e e e e e e e e e e e e e e e e mm—
0015 205- 06936 90.000 My | 22. 00000 1980. 00| 20. 00000 1800. 00| 56. 00000 5040. 00
TEMPORARY SEDI MENT TRAP | | |
0016 205- 06937 160.000 m | 5. 50000 880. 00| 6. 95000 1112. 00| 7. 00000 1120. 00
TEMPORARY SI LT FENCE | | [
0017 206- 93520 30.000 n2 | 135. 00000 4050. 00| 200. 00000 6000. 00| 495. 00000 14850. 00
TEMPORARY SHEET PI LI NG | | [
0018 207-07500 2157.000 n2 | 12. 00000 25884. 00| 6. 75000 14559. 75| 18. 00000 38826. 00
SUBGRADE TREATMENT, TYPE C | | [
0019 211-07454 37.000 nB8 | 30. 00000 1110. 00| 26. 00000 962. 00| 16. 00000 592. 00
STRUCTURE BACKFI LL | | [
0020 213-52830 213.000 nB8 | 150. 00000 31950. 00| 80. 00000 17040. 00| 100. 00000 21300. 00
FLOMBLE MORTAR | | [
0021 303-01180 1052.000 My | 18. 50000 19462. 00| 28. 00000 29456. 00| 19. 00000 19988. 00
COVPACTED AGGREGATE, NO. 53 | | |
0022 304-07493 330.000 My | 90. 00000 29700. 00| 125. 00000 41250. 00| 68. 00000 22440. 00
W DENI NG WTH HVA, TYPE B | [ [
0023 401- 06264 LUWP| 1750. 00000 1750. 00| 1600. 00000 1600. 00| 2500. 00000 2500. 00
PROFI LOGRAPH, HMVA | | [
0024 401-07321 324.000 My | 68. 00000 22032. 00| 65. 00000 21060. 00| 68. 00000 22032. 00
Q- HVA, 2, 64, SURFACE, 9.5 mm | | [
0025 401-07390 368.000 My | 79. 00000 29072. 00| 76. 00000 27968. 00| 62. 00000 22816. 00
QY QM- HVA, 2, 64, | NTERVEDI ATE, 19.0 nm | | [
0026 401-07407 1344.000 My | 52. 00000 69888. 00| 48. 00000 64512. 00| 59. 00000 79296. 00
QM- HMVA, 2, 64, BASE, 25.0 nm | | [
0027 405-05517 1.300 My | 1500. 00000 1950. 00| 1300. 00000 1690. 00| 300. 00000 390. 00
ASPHALT FOR PRI ME COAT | | |
0028 406- 05520 1.700 M | 300. 00000 510. 00| 235. 00000 399. 50| 200. 00000 340. 00
ASPHALT FOR TACK COAT | | |
0029 601- 06854 2.000 EACH 1800. 00000 3600. 00| 1500. 00000 3000. 00| 1555. 00000 3110. 00
GUARDRAI L, WBEAM NESTED | | [
0030 601-07024 3.000 EACH 6400. 00000 19200. 00| 5475. 00000 16425. 00| 5500. 00000 16500. 00
ENERGY ABSORBI NG TERM NAL, CZ, TL-3 | | |
0031 601-94689 4.000 EACH 2100. 00000 8400. 00| 1850. 00000 7400. 00| 2100. 00000 8400. 00
GUARDRAI L END TREATMENT, OS | | |
0032 601-99105 251.460 m | 35. 00000 8801. 10| 29. 25000 7355. 21| 29. 50000 7418. 07
GUARDRAI L, WBEAM 1.905 m SPACI NG | | |
0033 602- 06639 212.000 m | 65. 00000 13780. 00| 100. 00000 21200. 00| 90. 00000 19080. 00
TEMPORARY CONCRETE BARRI ER, ANCHORED | | |
0034 602- 06646 255.000 m | 63. 00000 16065. 00| 80. 00000 20400. 00| 85. 00000 21675. 00
TEMPORARY CONCRETE BARRI ER | | |
0035 615-06490 16. 000 EACH 135. 00000 2160. 00| 105. 00000 1680. 00| 110. 00000 1760. 00

RI GHT OF WAY MARKER



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/22/03
PACGE : 150 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 600, 552. 36 ROUTE : 28
CALL ORDER . 150 CONTRACT ID: R -26803-A COUNTI ES : FOUNTAI N
LETTI NG DATE : 07/15/03 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (1) 35-1386990 | (2) 35-0918397 | (3) 35-1917625
| 1SOM JACK CONSTRUCTI ON CO | RI ETH RILEY CONSTRUCTI ON | M LESTONE CONTRACTCRS, L. P.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0036 615- 06505 3.000 EACH 550. 00000 1650. 00| 440. 00000 1320. 00| 750. 00000 2250. 00
MONUMENT, B | | |
0037 615- 06530 1.000 EACH 600. 00000 600. 00| 495. 00000 495. 00| 1000. 00000 1000. 00
POST, BENCHVARK | | [
0038 616- 02320 364.000 n2 | 5. 00000 1820. 00| 3. 00000 1092. 00| 3. 50000 1274. 00
GEOTEXTI LES | | [
0039 616- 05688 262.000 My | 45. 00000 11790. 00| 32. 00000 8384. 00| 40. 00000 10480. 00
R PRAP, CLASS 1 | | [
0040 616- 06405 68.000 My | 23. 00000 1564. 00| 30. 00000 2040. 00| 40. 00000 2720. 00
R PRAP, REVETNMENT | | [
0041 621-01004 2.000 EACH 700. 00000 1400. 00| 550. 00000 1100. 00| 550. 00000 1100. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0042 621- 06545 0.400 My | 500. 00000 200. 00| 389. 00000 155. 60| 390. 00000 156. 00
FERTI LI ZER | | |
0043 621- 06548 10. 000 kg | 35. 00000 350. 00| 72. 00000 720. 00| 73. 00000 730. 00
SEED M XTURE, CV | | |
0044 621- 06553 68.000 kg | 12. 00000 816. 00| 7.94000 539. 92| 8. 00000 544. 00
SEED M XTURE, R | | |
0045 621- 06557 68.000 kg | 12. 00000 816. 00| 6. 12000 416. 16| 6. 20000 421. 60
SEED M XTURE, T | | |
0046 621- 06565 3.200 My | 500. 00000 1600. 00| 677. 00000 2166. 40| 678. 00000 2169. 60
MULCHI NG MATERI AL | | |
0047 621- 06567 0.300 kL | 1. 00000 0. 30| 2. 00000 0. 60| 2. 00000 0. 60
WATER | | |
0048 621-06574 16.000 n2 | 6. 50000 104. 00| 97. 00000 1552. 00| 98. 00000 1568. 00
SODDI NG | | |
0049 622-52436 4.000 EACH 35. 00000 140. 00| 25. 00000 100. 00| 28. 00000 112. 00
SIGN, DO NOT MOW OR SPRAY | | [
0050 702-44240 1.400 n8 | 500. 00000 700. 00| 1000. 00000 1400. 00| 600. 00000 840. 00
CONCRETE, A, STRUCTURES | | |
0051 715-05121 39.000 m | 52. 00000 2028. 00| 150. 00000 5850. 00| 250. 00000 9750. 00
PIPE, TYPE 1, O RCULAR 450 mm [ [ |
0052 723-06660 25.240 n2 | 1109. 00000 27991. 16| 385. 00000 9717. 40| 875. 00000 22085. 00
W NGWALL | | |
0053 723-06927 18.014 m | 3508. 00000 63193. 11| 6000. 00000 108084. 00| 4160. 00000 74938. 24
STRUCTURE, PRECAST THREE- SI DED, | | |
0054 801-01851 LUWP| 26000. 00000 26000. 00| 28000. 00000 28000. 00| 22000. 00000 22000. 00
TEMPORARY TRAFFI C SI GNAL W TH DETECTCRS | | |
0055 801- 03290 8.000 EACH 110. 00000 880. 00| 115. 00000 920. 00| 115. 00000 920. 00

CONSTRUCTI ON SIGN, C | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/22/03
PAGE : 150 -4
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 600, 552. 36 ROUTE : 28
CALL ORDER . 150 CONTRACT ID: R -26803-A COUNTI ES : FOUNTAI N
LETTI NG DATE : 07/15/03 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (1) 35-1386990 | (2) 35-0918397 | (3) 35-1917625
| 1SOM JACK CONSTRUCTI ON CO | RI ETH RILEY CONSTRUCTI ON | M LESTONE CONTRACTCRS, L. P.
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0056 801- 06203 540.000 m | 1. 90000 1026. 00| 0. 66000 356. 40| 1. 00000 540. 00
TEMPORARY PAVEMENT MARKI NG, 100 mm | | |
0057 801- 06207 2354.000 m | 3. 75000 8827. 50| 3. 12000 7344. 48| 4. 50000 10593. 00
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mm | | |
0058 801- 06640 22.000 EACH 100. 00000 2200. 00| 65. 00000 1430. 00| 66. 00000 1452. 00
CONSTRUCTI ON SI GN, A | | |
0059 801- 06645 4.000 EACH 58. 00000 232. 00| 25. 00000 100. 00| 26. 00000 104. 00
CONSTRUCTI ON SIGN, B | | |
0060 801-06775 LUWP| 7500. 00000 7500. 00| 6000. 00000 6000. 00| 8200. 00000 8200. 00
MAI NTAI NI NG TRAFFI C | | |
0061 801-07119 7.200 m | 30. 00000 216. 00| 23. 23000 167. 26| 25. 00000 180. 00
BARRI CADE, I11-B | | |
0062 808-06703 660.000 m | 2. 00000 1320. 00| 1. 30000 858. 00| 1. 35000 891. 00
LINE, THERMOPLASTIC, SOLID, Wd TE, 100nm | |
0063 808-06716 500.000 m | 2. 00000 1000. 00| 1. 64000 820. 00| 1. 65000 825. 00
LI NE, REMOVE | | |
0064 808- 75240 83.000 m | 2. 00000 166. 00| 1. 50000 124. 50| 1. 55000 128. 65
LI NE, THERVOPLASTI C, BROKEN, YELLOW | | [
100mMm | | |
0065 808- 75996 14.000 EACH 25. 00000 350. 00| 16. 00000 224. 00| 22.00000 308. 00
SNOAWPLOMWABLE RAI SED PAVEMENT MARKER, | | |
REMOVE | | |
0066 808- 75998 14. 000 EACH 100. 00000 1400. 00| 95. 00000 1330. 00| 95. 00000 1330. 00
SNOWPLOMBLE RAI SED PAVEMENT MARKER [ | [
SECTI ON TOTALS | $ 573, 120. 32| $ 639, 800. 00| $ 646, 503. 26
------------------------------------------ T ey
CONTRACT TOTALS | $ 573, 120. 32| $ 639, 800. 00| $ 646, 503. 26




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/22/03
PAGE : 170 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 341, 990. 00 RQUTE : |-65
CALL ORDER . 170 CONTRACT ID : R -26911-A COUNTI ES : MARI ON
LETTI NG DATE : 07/15/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
CONTRACT TIME : 10/06/03 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : URBAN PRQJECT(S) : 0653301
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOWN BI D
1 31-4351261 SHELLY & SANDS, | NC. $ 1,390, 494.09 100. 0000%
2 35-0918397 R ETH R LEY CONSTRUCTI ON $ 1,392, 730.00 100. 1607%
3 35-1917625 M LESTONE CONTRACTORS, L. P. $ 1,497,6569.74 107. 7005%
4  35-1139301 E & B PAVING |NC $ 1,527,392.83 109. 8453%
| (1) 31-4351261 | (2) 35-0918397 | (3) 35-1917625
| SHELLY & SANDS, | NC. | RIETH RI LEY CONSTRUCTI ON | M LESTONE CONTRACTCRS, L. P.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVMOUNT| UNIT PRICE AVMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ O
SECTI ON 0001  ASPHALT RESURFACE
I | |
0001 105- 06845 LUMP| 2600. 00000 2600. 00| 2600. 00000 2600. 00| 3789. 72000 3789. 72
CONSTRUCTI ON ENG NEERI NG | | |
0002 105- 07039 4.000 MXS | 1600. 00000 6400. 00| 2600. 00000 10400. 00| 2500. 00000 10000. 00
FI ELD OFFI CE, B | | [
0003 110- 01001 LUWP|  70000. 00000 70000. 00]  94798. 37000 94798.37|  74000. 00000 74000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | [
0004 202- 60820 120928. 000 SYS | 1. 35000 163252. 80| 0. 80000 96742. 40| 1. 20000 145113. 60
SURFACE M LLING ASPHALT , 1" DEPTH | | |
0005 304- 07491 100. 000 TON | 130. 00000 13000. 00| 115. 00000 11500. 00| 130. 00000 13000. 00
HVA PATCH NG TYPE C, UNDI STRI BUTED | | |
0006 401- 06264 LUMP| 1000. 00000 1000. 00|  10000. 00000 10000. 00| 9017. 85000 9017. 85
PROFI LOGRAPH, HVA | | [
0007 401- 07337 10277.000 TON | 68. 70000 706029. 90| 80. 00000 822160. 00| 70. 00000 719390. 00
QY QM HVA, 5, 76, SURFACE, 9.5 nm, SMA | | [
SURFACE | | |
0008 402- 03720 46524.000 SYS | 5. 25000 244251. 00| 4. 00000 186096. 00| 5. 23000 243320. 52
M CRO- SURFACI NG, SURFACE COURSE , TYPE | [ |
B, SHOULDERS [ | |
0009 406- 05520 29.000 TON | 175. 00000 5075. 00| 190. 00000 5510. 00| 170. 00000 4930. 00
ASPHALT FOR TACK COAT | | |
0010 602- 06729 300. 000 EACH| 6. 60000 1980. 00| 6. 60000 1980. 00| 4. 21000 1263. 00
BARRI ER DELI NEATOR | | [
0011 801- 01093 4.000 EACH 635. 00000 2540. 00| 630. 00000 2520. 00| 210. 54000 842. 16
TEMPORARY WORKSI TE SPEED LIM T SI GN | | [
ASSEMBLY | | |
0012 801-06198 30.000 DAY | 380. 00000 11400. 00| 50. 00000 1500. 00| 50. 00000 1500. 00

PATROLLER | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE :
PAGE :

07/ 22/ 03
170 -2

ENG NEER S ESTI MATE: $ 1, 341, 990. 00 RQUTE : |-65
CALL ORDER . 170 CONTRACT ID : R -26911-A COUNTI ES : MARI ON
LETTI NG DATE : 07/15/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 31-4351261 | (2) 35-0918397 | (3) 35-1917625
| SHELLY & SANDS, | NC. | RFEETH RI LEY CONSTRUCTI ON | M LESTONE CONTRACTCRS, L. P.
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0013 801- 06208 12000. 000 LFT | 1. 50000 18000. 00| 1. 10000 13200. 00| 1. 13000 13560. 00
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
5 IN. | | |
0014 801- 06640 26. 000 EACH 79. 00000 2054. 00| 80. 00000 2080. 00| 68. 43000 1779. 18
CONSTRUCTI ON SI GN, A | | |
0015 801-06710 60. 000 DAY | 17. 00000 1020. 00| 17. 00000 1020. 00| 10. 53000 631. 80
FLASH NG ARROW S| GN | | |
0016 801-06775 LUWP| 55000. 00000 55000. 00| 50000. 00000 50000. 00] 183000. 00000 183000. 00
MAI NTAI NI NG TRAFFI C | | |
0017 801-07118 288.000 LFT | 10. 55000 3038. 40| 11. 00000 3168. 00| 3. 95000 1137. 60
BARRI CADE, I11-A | | |
0018 801-07215 50. 000 DAY | 79. 16000 3958. 00| 80. 00000 4000. 00| 60. 00000 3000. 00
TEMPORARY CHANGEABLE MESSAGE SI GN | | |
0019 808-01226 1196. 000 EACH 5. 00000 5980. 00| 4. 30000 5142. 80| 5. 00000 5980. 00
SNOWPLOMABLE RAI SED PAVEMENT MARKER | | |
CASTI NG, | NSTALL [ [ [
0020 808- 06702 30480. 000 LFT | 0. 40000 12192. 00| 0. 41000 12496. 80| 0. 32000 9753. 60
LI NE, THERMOPLASTI C, BROKEN, WH TE, 5 | | |
IN I | |
0021 808- 06705 5280. 000 LFT | 1. 25000 6600. 00| 1. 30000 6864. 00| 0. 79000 4171. 20
LINE, THERMOPLASTIC, SCLID, WVHTE, 8 IN | [ [
0022 808-06713 30781.000 LFT | 0. 09000 2770. 29| 0. 09000 2770. 29| 0. 09000 2770. 29
LI NE, PAINT, SCLID, WHITE, 4 IN. | |
0023 808-06714 34726.000 LFT | 0. 09000 3125. 34| 0. 09000 3125. 34| 0. 09000 3125. 34
LINE, PAINT, SOLID, YELLOW 4 IN | | |
0024 808- 75996 1196. 000 EACH 11. 50000 13754. 00| 6. 00000 7176. 00| 11. 53000 13789. 88
SNOAPLOWABLE RAI SED PAVEMENT MARKER, | | |
REMOVE [ [ |
0025 808- 75998 1017. 000 EACH 29. 66000 30164. 22| 30. 00000 30510. 00| 24. 00000 24408. 00
SNOAPLOMBLE RAI SED PAVEMENT NARKER | | |
VH TE | [ |
0026 808- 75998 133. 000 EACH 29. 66000 3944, 78| 30. 00000 3990. 00| 24. 00000 3192. 00
SNOAPLOMBLE RAI SED PAVEMENT NARKER |, | | |
YELLOW RED [ | |
0027 808- 75998 46. 000 EACH 29. 66000 1364. 36| 30. 00000 1380. 00| 24. 00000 1104. 00
SNOAPLOMBLE RAI SED PAVEMENT NARKER | | |
VH TE/ RED | [ |
SECTI ON TOTALS | $ 1,390, 494. 09| $ 1,392, 730.00| $ 1,497,569.74
__________________________________________________________________________________________________ o e e e e e e e e e e e e e e e e mm—
CONTRACT TOTALS | $ 1,390, 494. 09| $ 1,392, 730. 00| $ 1,497,569.74




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/22/03
PACGE : 170 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 341, 990. 00 RQUTE : |-65
CALL ORDER . 170 CONTRACT ID : R -26911-A COUNTI ES : MARI ON
LETTI NG DATE : 07/15/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT

SET- AS| DE :

| (4) 35-1139301 | |
|E & B PAVING | NC. | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

SECTI ON 0001  ASPHALT RESURFACE

[
0001 105-06845 LUWP| 10000. 00000 10000. 00|

|

|

CONSTRUCTI ON ENGI NEERI NG | | |
0002 105- 07039 4.000 MOS | 2550. 00000 10200. 00| |
FIELD CFFI CE, B | [ [
0003 110- 01001 LUMP|  152500. 00000 152500. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202- 60820 120928.000 SYS | 2.00000 241856. 00| |
SURFACE M LLING ASPHALT , 1" DEPTH | | |
0005 304- 07491 100.000 TON | 150. 00000 15000. 00| |
HVA PATCH NG TYPE C, UNDI STRIBUTED | | |
0006 401- 06264 LUMP|  10000. 00000 10000. 00| |
PROFI LOGRAPH, HMVA | | |
0007 401- 07337 10277.000 TON | 65. 00000 668005. 00| |
QU QA-HVA, 5, 76, SURFACE, 9.5 mm, SMA | [ |
SURFACE | | |
0008 402- 03720 46524.000 SYS | 5. 00000 232620. 00| |
M CRO- SURFACI NG,  SURFACE COURSE , TYPE | | |
B, SHOULDERS | |
0009 406- 05520 29.000 TON | 200. 00000 5800. 00| |
ASPHALT FOR TACK COAT | | |
0010 602- 06729 300. 000 EACH| 6. 25000 1875. 00| |
BARRI ER DELI NEATCR | | |
0011 801- 01093 4.000 EACH 600. 00000 2400. 00 |
TEMPORARY WORKS| TE SPEED LIM T SI GN | | |
ASSEMBLY | [ |
0012 801- 06198 30.000 DAY | 1. 00000 30. 00| |
PATROLLER | | |
0013 801- 06208 12000. 000 LFT | 0. 25000 3000. 00| |
TEMPORARY PAVEMENT MARKI NG, REMOVABLE, | [ |
5 1IN | [ [
0014 801- 06640 26.000 EACH 75. 00000 1950. 00| |
CONSTRUCTI ON SI GN, A | | |
0015 801- 06710 60.000 DAY | 16. 00000 960. 00| |
FLASH NG ARROW SI GN | | |
0016 801- 06775 LUMP|  95000. 00000 95000. 00| |
MAI NTAI NI NG TRAFFI C | | |
0017 801-07118 288.000 LFT | 10. 00000 2880. 00| |
BARRI CADE, |11-A | [ |
0018 801- 07215 50.000 DAY | 75. 00000 3750. 00| |
|

TEMPORARY CHANGEABLE MESSAGE SI GN | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/22/03
PACGE : 170 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 341, 990. 00 RQUTE : |-65
CALL ORDER . 170 CONTRACT ID : R -26911-A COUNTI ES : MARI ON
LETTI NG DATE : 07/15/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT

SET- AS| DE :

| (4) 35-1139301 | |
|E & B PAVING | NC. | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

0019 808-01226 1196. 000 EACH 4. 05000 4843. 80|
SNOWPLOMBLE RAI SED PAVEMENT NMARKER | [
CASTI NG, | NSTALL

|
| |
0020 808- 06702 30480.000 LFT | 0. 39000 11887. 20| |
LINE, THERMOPLASTIC, BROKEN, WH TE, 5 | | |
I'N. | | |
0021 808- 06705 5280.000 LFT | 1. 20000 6336. 00| |
LINE, THERMOPLASTIC, SOLID, WHTE, 8 IN | [ [
0022 808- 06713 30781.000 LFT | 0. 09000 2770. 29| [
LINE, PAINT, SOLID, WHITE, 4 IN. | | |
0023 808- 06714 34726.000 LFT | 0. 09000 3125. 34| |
LINE, PAINT, SOLID, YELLOW 4 IN. | | |
0024 808- 75996 1196.000 EACH| 5. 85000 6996. 60| |
SNOWPLOMBLE RAI SED PAVEMENT MARKER, | | |
REMOVE | [ |
0025 808- 75998 1017.000 EACH| 28. 10000 28577. 70| |
SNOWLOMBLE RAI SED PAVEMENT MARKER , | | |
W TE | [ |
0026 808- 75998 133.000 EACH 28. 10000 3737. 30| |
SNOWPLOMBLE RAI SED PAVEMENT MARKER , | | |
YELLOW RED [ | |
0027 808- 75998 46.000 EACH| 28. 10000 1292. 60| |
SNOWPLOMBLE RAI SED PAVEMENT MARKER , | | |
Wl TE/ RED | | |
SECTI ON TOTALS | $ 1,527,392.83| |
------------------------------------------ o e o e e e e e e e e e e e e e e e e e e e e e e e e e e e memeeoeoan

CONTRACT TOTALS | $ 1,527,392. 83| |




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/22/03
PAGE : 210 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 987, 442. 61 RQUTE : SM TH VALLEY RQAD
CALL ORDER . 210 CONTRACT ID : R -26943-A COUNTI ES : JOHNSON
LETTI NG DATE : 07/15/03 10:00 AM DI STRI CT . SEYMOUR DI STRICT
CONTRACT TIME : 06/18/04 COVPLETI ON DATE
CONTRACT DESCR! PTI ON : URBAN PROJECT(S) : B868004
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAME BI D LOWVBI D
1 35-1151771 CALUMET ASPHALT PAVING CO. I NC $ 787,195. 68 100. 0000%
2 35-0999231 HUNT PAVI NG COVPANY, | NC. $ 880, 168. 05 111. 8105%
3  35-0918397 RI ETH RI LEY CONSTRUCTI ON $ 943, 363. 00 119. 8384%
4 35-1917625 M LESTONE CONTRACTCRS, L. P. $ 948, 400. 00 120. 4783%
5 35-1315965 FOX CONTRACTORS CORP. $ 1,285,308.55 163. 2768%

| (1) 35-1151771 | (2) 35-0999231 | (3) 35-0918397

| CALUVET ASPHALT PAVING CO. || HUNT PAVING COMPANY, INC. | RIETH RILEY CONSTRUCTI ON
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRI CE AVOUNT

SECTI ON 0001 | NTERSECTI ON | MPROVEMENT

[ I
0001 105-06845 LUWP| 20800. 00000 20800. 00| 2780. 00000 2780. 00| 23000. 00000 23000. 00

CONSTRUCTI ON ENGI NEERI NG | |
0002 105- 07039 12.000 MOS | 1700. 00000 20400. 00| 900. 00000 10800. 00| 2350. 00000 28200. 00
FIELD CFFI CE, B | | |
0003 110- 01001 LUMP|  21000. 00000 21000. 00|  44000. 00000 44000.00|  37466. 14000 37466. 14
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUMP|  15000. 00000 15000. 00|  17600. 00000 17600. 00|  14500. 00000 14500. 00
CLEARI NG RI GHT OF WY | |
0005 202- 02286 1.000 EACH 1375. 00000 1375. 00| 3000. 00000 3000. 00| 5200. 00000 5200. 00
PRESENT STRUCTURE, REMOVE | | |
0006 202- 03000 LUMP| 1. 00000 1. 00| 5000. 00000 5000.00]  13000. 00000 13000. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 21 I I I
0007 202- 03000 LUMP| 1. 00000 1. 00| 4000. 00000 4000.00|  10000. 00000 10000. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 7 I I I
0008 202- 60820 355.000 n2 | 6. 21000 2204. 55| 6. 80000 2414. 00| 9. 50000 3372.50
SURFACE M LLING ASPHALT | | |
0009 202- 74035 13.000 EACH 23. 00000 299. 00| 24. 00000 312. 00| 54. 00000 702. 00
SIGN, REMOVE | | |
0010 202- 74045 18.000 EACH 42. 00000 756. 00| 39. 00000 702. 00| 54. 00000 972. 00
SI GN AND SUPPORTS, CHANNEL POSTS, REMOVE] |
0011 203- 02000 2608.000 n8 | 6. 00000 15648. 00| 39. 00000 101712. 00| 20. 70000 53985. 60
EXCAVATI ON,  COMVON | |
0012 203- 02070 3117.000 n8 | 17. 00000 52989. 00| 4. 50000 14026. 50| 19. 00000 59223. 00
|

BORROW |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE :
PAGE :

07/ 22/ 03
210 -2

ENG NEER S ESTI MATE: $ 987, 442. 61 RQUTE : SM TH VALLEY RQAD
CALL ORDER . 210 CONTRACT ID : R -26943-A COUNTI ES : JOHNSON
LETTI NG DATE : 07/15/03 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 35-1151771 | (2) 35-0999231 | (3) 35-0918397
| CALUMVET ASPHALT PAVING CO || HUNT PAVI NG COVPANY, | NC. | RFETH RI LEY CONSTRUCTI ON
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0013 205- 06932 9.000 m | 32. 00000 288. 00| 37. 00000 333. 00| 33. 00000 297.00
TEMPORARY CHECK DAM STRAW BALES | | |
0014 205-06933 10. 000 EACH 50. 00000 500. 00| 67. 00000 670. 00| 53. 00000 530. 00
TEMPORARY DI TCH | NLET PROTECTI ON | | |
0015 205- 06937 365.000 m | 4. 75000 1733. 75| 5. 50000 2007. 50| 5. 00000 1825. 00
TEMPORARY SI LT FENCE | | [
0016 207-07500 5920.000 n?2 | 3. 53000 20897. 60| 4. 40000 26048. 00| 4. 50000 26640. 00
SUBGRADE TREATMENT, TYPE C | | [
0017 211-07454 911.000 nB8 | 20. 00000 18220. 00| 19. 00000 17309. 00| 17. 00000 15487. 00
STRUCTURE BACKFI LL | | [
0018 213-52830 100.000 nB | 90. 00000 9000. 00| 65. 00000 6500. 00| 85. 00000 8500. 00
FLOMBLE MORTAR | | [
0019 303-01180 2.000 My | 120. 00000 240. 00| 130. 00000 260. 00| 130. 00000 260. 00
COVPACTED AGGREGATE, NO. 53 | | |
0020 303- 04075 22.100 My | 30. 00000 663. 00| 33. 00000 729. 30| 30. 00000 663. 00
COVPACTED AGGREGATE, O 73 | | [
0021 401-07322 491.000 My | 55. 00000 27005. 00| 50. 00000 24550. 00| 48. 00000 23568. 00
Q- HVA, 3, 64, SURFACE, 9.5 mm | | [
0022 401-07392 1380.700 My | 39. 00000 53847. 30| 38. 00000 52466. 60| 36. 75000 50740. 73
QX QM- HVA, 3, 64, | NTERVEDI ATE, 19.0 nm | | [
0023 401-07408 2108.500 My | 38. 00000 80123. 00| 38. 00000 80123. 00| 36. 75000 77487. 38
QM- HMVA, 3, 64, BASE, 25.0 nm | | [
0026 405-05517 9.100 MW | 350. 00000 3185. 00| 325. 00000 2957. 50| 325. 00000 2957. 50
ASPHALT FOR PRI ME COAT | | [
0027 406- 05520 61.000 My | 0. 01000 0. 61| 1. 95000 118. 95| 185. 00000 11285. 00
ASPHALT FOR TACK COAT | | [
0028 604- 06069 40.000 n2 | 112. 19000 4487. 60| 110. 00000 4400. 00| 43. 00000 1720. 00
CURB RAMP, CONCRETE | | |
0029 604-91531 216.000 n2 | 51. 73000 11173. 68| 46. 00000 9936. 00| 37. 00000 7992. 00
S| DEWALK, CONCRETE, 100 nm | | |
0030 605-06150 982.000 m | 38. 00000 37316. 00| 38. 00000 37316. 00| 45. 00000 44190. 00
CURB AND GUTTER, C, CONCRETE | | |
0031 610-07488 14.000 My | 140. 00000 1960. 00| 100. 00000 1400. 00| 110. 00000 1540. 00
HVA FOR APPROACHES, TYPE C | | |
0032 611-05330 1246.100 n2 | 46. 69000 58180. 41| 44, 00000 54828. 40| 42. 00000 52336. 20
CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, | | |
150 mm | | |
0033 611-06497 19. 000 EACH 188. 00000 3572. 00| 210. 00000 3990. 00| 165. 00000 3135. 00
MAI LBOX ASSEMBLY, SINGLE | | |
0035 615- 06490 15.000 EACH 118. 00000 1770. 00| 130. 00000 1950. 00| 155. 00000 2325. 00

RI GHT OF WAY MARKER |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/22/03
PACGE : 210 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 987, 442. 61 RQUTE : SM TH VALLEY RQAD
CALL ORDER . 210 CONTRACT ID : R -26943-A COUNTI ES : JOHNSON
LETTI NG DATE : 07/15/03 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 35-1151771 | (2) 35-0999231 (3) 35-0918397

| CALUMET ASPHALT PAVING CO. || HUNT PAVI NG COVPANY, | NC. RI ETH RI LEY CONSTRUCTI ON

LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o

0036 616- 02320 158.000 n2 | 2. 82000 445, 56| 4. 00000 632. 00| 4. 00000 632. 00
GEOTEXTI LES | | |

0037 616- 06405 18.000 My | 30. 00000 540. 00| 50. 00000 900. 00| 45. 00000 810. 00
Rl PRAP, REVETMENT | | |

0038 621- 01004 1.000 EACH 40. 00000 40. 00| 650. 00000 650. 00| 40. 00000 40. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |

0039 621- 06567 268.000 kL | 0. 55000 147. 40| 0. 60000 160. 80| 1. 00000 268. 00
WATER | | |

0040 621- 06575 14866. 000 n2 | 3. 20000 47571. 20| 3. 05000 45341. 30| 3. 00000 44598. 00
SODDI NG,  NURSERY | | |

0041 702- 44240 4.000 n8 | 1345. 03000 5380. 12| 1510. 00000 6040. 00| 1350. 00000 5400. 00
CONCRETE, A, STRUCTURES | | |

0042 703- 51030 132.000 kg | 2. 50000 330. 00| 2. 50000 330. 00| 5. 50000 726. 00
REI NFORCI NG STEEL | |

0043 715- 05048 1152.000 m | 7. 38000 8501. 76| 12. 00000 13824. 00| 9. 75000 11232. 00
PIPE, TYPE 4, CIRCULAR 150 nm [ [ |

0044 715- 05147 7.000 m | 60. 00000 420. 00| 70. 00000 490. 00| 42. 00000 294. 00
PIPE, TYPE 2, CIRCULAR 200 nm [ [ [

0045 715- 05149 336.000 m | 74. 00000 24864. 00| 73. 00000 24528. 00| 90. 00000 30240. 00
PIPE, TYPE 2, CIRCULAR 300 nm [ [ [

0046 715- 05151 107.000 m | 69. 00000 7383. 00| 80. 00000 8560. 00| 100. 00000 10700. 00
PIPE, TYPE 2, CIROULAR 375 nm [ [ |

0047 715- 05154 112.000 m | 116. 00000 12992. 00| 160. 00000 17920. 00| 130. 00000 14560. 00
PIPE, TYPE 2, CIRCULAR 600 nm [ [ [

0048 715- 05335 203.000 m | 191. 10000 38793. 30| 210. 00000 42630. 00| 220. 00000 44660. 00
PI PE, TYPE 2, DEFORVED, M N AREA 0.47 | |
e I I I

0049 715- 05338 18.000 m | 330. 00000 5940. 00| 340. 00000 6120. 00| 360. 00000 6480. 00
PI PE, TYPE 2, DEFORVED, M N AREA 0.68 | |
e [ I I

0050 715- 46000 1.000 EACH 640. 00000 640. 00| 350. 00000 350. 00| 260. 00000 260. 00
Pl PE END SECTION, 300 mm | | |

0051 715- 46005 1.000 EACH 670. 00000 670. 00| 450. 00000 450. 00| 270. 00000 270. 00
Pl PE END SECTION, 375 mm | | |

0052 718- 52610 222.000 n8 | 32. 83000 7288. 26| 30. 00000 6660. 00| 40. 00000 8880. 00
AGGREGATE FOR UNDERDRAI NS | | |

0053 718- 99153 2132.000 2 | 1.31000 2792. 92 2. 40000 5116. 80| 1. 75000 3731. 00
GEOTEXTI LES FOR UNDERDRAI N | |

0054 720-04721 4.000 EACH 2200. 00000 8800. 00| 2410. 00000 9640. 00| 3300. 00000 13200. 00

MANHOLE, K 7 | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/22/03
PACGE : 210 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 987, 442. 61 RQUTE : SM TH VALLEY RQAD
CALL ORDER . 210 CONTRACT ID : R -26943-A COUNTI ES : JOHNSON
LETTI NG DATE : 07/15/03 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 35-1151771 | (2) 35-0999231 (3) 35-0918397

| CALUMET ASPHALT PAVING CO. || HUNT PAVI NG COVPANY, | NC. RI ETH RI LEY CONSTRUCTI ON

LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o

0055 720- 44000 1.000 EACH 336. 00000 336. 00| 390. 00000 390. 00| 425. 00000 425. 00
CASTING ADJUST TO GRADE | |

0056 720- 45030 2.000 EACH 870. 00000 1740. 00| 810. 00000 1620. 00| 1400. 00000 2800. 00
I NLET, E7 | | |

0057 720- 45075 3.000 EACH 1116. 00000 3348. 00 1060. 00000 3180. 00| 1700. 00000 5100. 00
I NLET, RL3 | | |

0058 720- 45270 2.000 EACH 1132. 00000 2264. 00| 1450. 00000 2900. 00| 900. 00000 1800. 00
Pl PE CATCH BASIN, 450 mm | | |

0059 720- 45410 3.000 EACH 1160. 00000 3480. 00| 1530. 00000 4590. 00| 2000. 00000 6000. 00
MANHOLE, C4 | | |

0060 720- 94432 3.000 EACH 1121. 00000 3363. 00| 1490. 00000 4470. 00| 1900. 00000 5700. 00
MANHOLE, C7 | | |

0061 720- 94612 1.000 EACH 2860. 00000 2860. 00| 2460. 00000 2460. 00| 3600. 00000 3600. 00
MANHOLE, K4 | | |

0062 720- 95422 3.000 EACH 1700. 00000 5100. 00| 1980. 00000 5940. 00| 3250. 00000 9750. 00
MANHOLE, J4 | |

0063 720- 98174 9.000 EACH 1480. 00000 13320. 00| 1420. 00000 12780. 00| 1975. 00000 17775. 00
I NLET, B15 | | |

0064 720- 98555 8.000 EACH 1450. 00000 11600. 00| 1420. 00000 11360. 00| 2000. 00000 16000. 00
I NLET, C15 | | |

0065 801- 06625 40.000 EACH 55. 00000 2200. 00| 61. 00000 2440. 00| 60. 00000 2400. 00
DETOUR ROUTE MARKER ASSEMBLY | | |

0066 801- 06640 8.000 EACH 125. 00000 1000. 00| 140. 00000 1120. 00| 130. 00000 1040. 00
CONSTRUCTI ON SIGN, A | | |

0067 801- 06775 LUMP| 6000. 00000 6000.00]  33500. 00000 33500. 00|  19000. 00000 19000. 00
MAI NTAI NI NG TRAFFI C | | |

0068 801- 07118 32.000 m | 8. 00000 256. 00| 8. 90000 284. 80| 8. 50000 272.00
BARRI CADE, |11-A | |

0069 802- 76025 6.500 n2 | 163. 00000 1059. 50| 117. 00000 760. 50| 180. 00000 1170. 00

SIGN, SHEET, ENCAPSULATED LENS W TH | |
LEGEND, 2.03 nm THI CKNESS | |

0070 802- 76035 1.000 n2 | 168. 00000 168. 00| 195. 00000 195. 00| 190. 00000 190. 00
SIGN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND 2. 54 nm THI CKNESS [ | |

0071 802- 76045 8.000 n2 | 179. 00000 1432. 00| 130. 00000 1040. 00| 230. 00000 1840. 00
SI GN, SHEET ENCAPSULATED LENS W TH | |
LEGEND, 3.18 nm THI CKNESS | [

0072 802- 76055 76.000 m | 13. 80000 1048. 80| 17. 55000 1333. 80 30. 00000 2280. 00
SIGN PCST, A | | |
0073 805-01815 4.000 EACH 1710. 00000 6840. 00| 1670. 00000 6680. 00| 1900. 00000 7600. 00

SI GNAL SUPPORT FCOUNDATI ON, 915mm X 3.7 nj | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/22/03
PAGE : 210 -5
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 987, 442. 61 RQUTE : SM TH VALLEY RQAD
CALL ORDER . 210 CONTRACT ID : R -26943-A COUNTI ES : JOHNSON
LETTI NG DATE : 07/15/03 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 35-1151771 | (2) 35-0999231 (3) 35-0918397

I
| CALUMET ASPHALT PAVING CO. || HUNT PAVI NG COVPANY, | NC. | RIETH RI LEY CONSTRUCTI ON
LINE NO/ |ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o

0074 805- 01842 10. 000 EACH| 810. 00000 8100. 00| 650. 00000 6500. 00| 600. 00000 6000. 00
HANDHOLE, SI GNAL | | |

0075 805- 03370 2.000 EACH 400. 00000 800. 00| 340. 00000 680. 00| 330. 00000 660. 00

PEDESTRI AN S| GNAL HEAD, W TH | |
| NTERNATI ONAL SYMBOLS, 460 nm | |

|

0076 805- 06592 420.000 m | 33. 00000 13860. 00| 31. 00000 13020. 00| 32. 00000 13440. 00
CONDUI T, STEEL, GALVANI ZED, 50mm | | |

0077 805- 78205 4.000 EACH 360. 00000 1440. 00| 340. 00000 1360. 00| 375. 00000 1500. 00
TRAFFI C SIGNAL HEAD, 3 FACE, 305 mm RED, | |
AMBER, GREEN | |

0078 805- 78230 4.000 EACH 540. 00000 2160. 00| 560. 00000 2240. 00| 625. 00000 2500. 00
TRAFFI C SI GNAL HEAD, 5 FACE, 305 mm RED, | |
AVBER, GREEN, AMBER ARROW GREEN ARROW | |

0079 805- 78415 4.000 EACH 880. 00000 3520. 00| 1330. 00000 5320. 00| 790. 00000 3160. 00
SPAN, CATENARY, AND TETHER | | |

0080 805- 78420 4.000 EACH 236. 00000 944. 00| 210. 00000 840. 00| 205. 00000 820. 00
DI SCONNECT HANGER | | |

0081 805- 78445 1.000 EACH 328. 00000 328. 00| 440. 00000 440. 00| 450. 00000 450. 00
SI GNAL SERVI CE | | |

0082 805- 78467 23.000 m | 6. 80000 156. 40| 5. 00000 115. 00| 4.00000 92. 00
SI GNAL CABLE, 3C 8GA. | | |

0083 805- 78470 164.000 m | 0. 36000 59. 04| 2. 20000 360. 80| 2. 50000 410. 00
SI GNAL CABLE, ROADVAY LOOP, 1C 14GA | | |

0084 805- 78485 97.000 m | 6. 60000 640. 20| 3. 10000 300. 70| 2. 75000 266. 75
SI GNAL CABLE, 5C 14GA. | |

0085 805- 78490 205.000 m | 6. 40000 1312. 00| 3..30000 676. 50| 3.00000 615. 00
SI GNAL CABLE, 7C 14GA. | |

0086 805- 78510 506.000 m | 4. 07000 2059. 42 2..00000 1012. 00| 2. 50000 1265. 00
SI GNAL CABLE, 2C 16GA., SH ELDED | |

0087 805- 78785 8.000 EACH 680. 00000 5440. 00| 490. 00000 3920. 00| 550. 00000 4400. 00
SI GNAL DETECTOR HOUSI NG | | |

0088 805- 78795 164.000 m | 22. 00000 3608. 00| 22. 00000 3608. 00| 35. 00000 5740. 00
SAW CUT FOR ROADVAY LOOP AND SEALER | | |

0089 805- 78925 1.000 EACH 1010. 00000 1010. 00| 750. 00000 750. 00| 850. 00000 850. 00
CONTROLLER CABI NET FOUNDATI ON, P1 | | [

0090 805- 81032 2.000 EACH 2200. 00000 4400. 00 2680. 00000 5360. 00| 2300. 00000 4600. 00
SI GNAL STRAIN POLE, STEEL, 9.2m | | |

0091 805- 81060 2.000 EACH 2600. 00000 5200. 00| 3200. 00000 6400. 00| 2900. 00000 5800. 00
SI GNAL STRAIN POLE, STEEL, 11.0 m | | |

0092 808- 06703 191.000 m | 1. 20000 229. 20| 1. 20000 229. 20| 1. 25000 238.75

LI NE, THERMOPLASTIC, SCLID, WH TE, 100mm | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE :
PAGE :

07/ 22/ 03
210 -6

ENG NEER S ESTI MATE: $ 987, 442. 61 RQUTE : SM TH VALLEY RQAD
CALL ORDER . 210 CONTRACT ID : R -26943-A COUNTI ES : JOHNSON
LETTI NG DATE : 07/15/03 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 35-1151771 | (2) 35-0999231 | (3) 35-0918397
| CALUMVET ASPHALT PAVING CO || HUNT PAVI NG COVPANY, | NC. | RFETH RI LEY CONSTRUCTI ON
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0093 808- 75245 1570.500 m | 1. 10000 1727. 55| 1. 10000 1727. 55| 1. 25000 1963. 13
LI NE, THERMOPLASTIC, SOLID, YELLOW | | |
100Mm | | |
0094 808- 75278 52.700 m | 6. 00000 316. 20| 6. 00000 316. 20| 6. 60000 347.82
TRANSVERSE NMARKI NGS, THERMOPLASTI C, | | |
SOLI D, YELLOW CROSSHATCH LINE, 300 mm | | |
0095 808- 75297 29.000 m | 11. 15000 323. 35| 11. 15000 323. 35| 12. 00000 348. 00
TRANSVERSE NARKI NGS, THERMOPLASTI C, [ | |
STOP LINE, 600 nm | | |
0096 808- 75300 21.000 m | 5. 00000 105. 00] 5. 00000 105. 00| 5. 50000 115. 50
TRANSVERSE NMARKI NGS, THERMOPLASTI C, | | |
CROSSWALK LINE, 150 mm | | [
0097 808- 75320 8.000 EACH 64. 00000 512. 00| 64. 00000 512. 00| 70. 00000 560. 00
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, LANE | NDI CATI ON ARROW | |
0098 808- 75325 3.000 EACH 74. 00000 222. 00| 74. 00000 222. 00| 81. 00000 243. 00
PAVEMENT MESSAGE MARKI NGS, | | |
THERVOPLASTI C, WORD ( ONLY) | | |
0099 402-07434 13.000 My | 114. 00000 1482. 00| 73. 00000 949. 00| 71. 00000 923. 00
HMA SURFACE, TYPE C | | [
0100 402-07439 22.000 My | 75. 00000 1650. 00| 57. 00000 1254. 00| 56. 00000 1232. 00
HMVA | NTERVEDI ATE, TYPE C | | [
SECTI ON TOTALS | $ 787, 195. 68| $ 880, 168. 05| $ 943, 363. 00

CONTRACT TOTALS |

$ 787, 195.

$ 880, 168. 05|

$ 943, 363. 00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/22/03
PAGE : 210 -7
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 987, 442. 61 RQUTE : SM TH VALLEY RQAD
CALL ORDER . 210 CONTRACT ID : R -26943-A COUNTI ES : JOHNSON
LETTI NG DATE : 07/15/03 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
(4) 35-1917625 | (5) 35-1315965 [

M LESTONE CONTRACTORS, L.P. | FOX CONTRACTORS CORP. |

LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

SECTI ON 0001 | NTERSECTI ON | MPROVEMENT

0001 105- 06845 LUMP|  18000. 00000 18000. 00|  27150. 00000 27150. 00|
CONSTRUCTI ON ENGI NEERI NG | | |
0002 105- 07039 12.000 MOS | 1500. 00000 18000. 00| 2485. 00000 29820. 00|
FIELD CFFI CE, B | | |
0003 110- 01001 LUMP|  46260. 00000 46260.00]  79200. 00000 79200. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201- 52370 LUMP|  19000. 00000 19000. 00|  75080. 00000 75080. 00|
CLEARI NG RI GHT OF VAY | | |
0005 202- 02286 1.000 EACH 2000. 00000 2000. 00| 7186. 00000 7186. 00|
PRESENT STRUCTURE, REMOVE | | |
0006 202- 03000 LUWP| 8000. 00000 8000.00]  16000. 00000 16000. 00|
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 21 I I I
0007 202- 03000 LUMP| 7000. 00000 7000.00]  16000. 00000 16000. 00|
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 7 I I I
0008 202- 60820 355.000 n2 | 8. 00000 2840. 00| 13. 09000 4646. 95|
SURFACE M LLING ASPHALT | | |
0009 202- 74035 13.000 EACH 22. 40000 291. 20| 64. 92000 843. 96|
SIGN, REMOVE | | |
0010 202- 74045 18.000 EACH 37. 50000 675. 00| 64. 92000 1168. 56|
SI GN AND SUPPORTS, CHANNEL POSTS, REMOVE] | |
0011 203- 02000 2608.000 n8 | 10. 00000 26080. 00| 31. 00000 80848. 00|
EXCAVATI ON,  COVMON | | |
0012 203- 02070 3117.000 n8 | 22. 00000 68574. 00| 28. 80000 89769. 60|
BORROW | | |
0013 205- 06932 9.000 m | 33. 60000 302. 40| 106. 77000 960. 93|
TEMPORARY CHECK DAM STRAW BALES | | |
0014 205- 06933 10. 000 EACH 52. 15000 521. 50| 72. 80000 728. 00|
TEMPORARY DI TCH | NLET PROTECTI ON | | |
0015 205- 06937 365.000 m | 6. 75000 2463. 75| 6. 02000 2197. 30|
TEMPORARY SI LT FENCE | | |
0016 207- 07500 5920.000 n2 | 5. 00000 29600. 00| 6. 47000 38302. 40|
SUBGRADE TREATMENT, TYPE C | | |
0017 211- 07454 911.000 n8 | 22. 00000 20042. 00| 18. 82000 17145. 02
STRUCTURE BACKFI LL | | |
0018 213- 52830 100.000 n8 | 75. 00000 7500. 00| 125. 23000 12523. 00|
FLOMBLE MORTAR | | |
0019 303- 01180 2.000 My | 125. 00000 250. 00| 37. 86000 75. 72|
I

COVPACTED AGGREGATE, NO. 53 |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/22/03
PAGE : 210 -8
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 987, 442. 61 RQUTE : SM TH VALLEY RQAD
CALL ORDER . 210 CONTRACT ID : R -26943-A COUNTI ES : JOHNSON
LETTI NG DATE : 07/15/03 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (4) 35-1917625 | (5) 35-1315965 [
| M LESTONE CONTRACTCRS, L.P. | FOX CONTRACTORS CORP. |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0020 303- 04075 22.100 My | 28. 00000 618. 80| 23. 07000 509. 85
COVPACTED AGGREGATE, O 73 | | |
0021 401-07322 491.000 My | 66. 00000 32406. 00| 66. 73000 32764. 43
Q- HVA, 3, 64, SURFACE, 9.5 mm | | [
0022 401-07392 1380.700 My | 43. 00000 59370. 10| 50. 96000 70360. 47
QX QM- HVA, 3, 64, | NTERVEDI ATE, 19.0 nm | | [
0023 401-07408 2108.500 My | 41. 50000 87502. 75| 46. 10000 97201. 85
QM- HMVA, 3, 64, BASE, 25.0 mm | | [
0026 405- 05517 9.100 M | 250. 00000 2275. 00| 667. 30000 6072. 43
ASPHALT FOR PRI VE COAT | | [
0027 406- 05520 61.000 My | 20. 00000 1220. 00| 272.99000 16652. 39
ASPHALT FOR TACK COAT | | [
0028 604- 06069 40.000 n2 | 105. 00000 4200. 00| 145. 59000 5823. 60
CURB RAMP, CONCRETE | | [
0029 604-91531 216.000 n2 | 48. 00000 10368. 00| 94. 64000 20442. 24
S| DEWALK, CONCRETE, 100 nm | | [
0030 605-06150 982.000 m | 62. 00000 60884. 00| 54. 60000 53617. 20
CURB AND GUTTER, C, CONCRETE | | [
0031 610-07488 14.000 My | 114. 00000 1596. 00| 266. 92000 3736. 88
HMVA FOR APPROACHES, TYPE C | | [
0032 611- 05330 1246.100 n2 | 52. 00000 64797. 20| 48. 53000 60473. 23
CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, | | |
150 mm | | |
0033 611- 06497 19. 000 EACH 168. 00000 3192. 00| 212. 32000 4034. 08|
MAI LBOX ASSEMBLY, SINGLE | | [
0035 615- 06490 15. 000 EACH 200. 00000 3000. 00| 175. 92000 2638. 80
R GHT OF WAY MARKER | | [
0036 616- 02320 158.000 n2 | 2. 75000 434. 50| 2. 39000 377. 62|
GEOTEXTI LES | | |
0037 616- 06405 18.000 My | 33. 00000 594. 00| 37. 34000 672.12|
Rl PRAP, REVETNMENT | | |
0038 621-01004 1.000 EACH 500. 00000 500. 00| 710. 00000 710. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0039 621- 06567 268.000 KL | 0. 50000 134. 00| 0. 67000 179. 56|
WATER | [ |
0040 621- 06575 14866. 000 n2 | 3. 20000 47571. 20| 3. 70000 55004. 20|
SODDI NG,  NURSERY | |
0041 702-44240 4.000 nB8 | 1800. 00000 7200. 00| 4493. 56000 17974. 24|
CONCRETE, A, STRUCTURES [ | |
0042 703-51030 132. 000 kg | 4. 00000 528. 00| 3. 82000 504. 24|

REI NFORCI NG STEEL



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 07/22/03
PACGE : 210 -9

ENG NEER S ESTIMATE: $ 987, 442. 61 ROUTE : SM TH VALLEY ROAD
CALL ORDER : 210 CONTRACT ID : R -26943-A COUNTI ES : JOHNSON
LETTI NG DATE : 07/15/03 10:00 AM DI STRI CT : SEYMOUR DI STRI CT
SET- ASI DE :
| (4) 35-1917625 | (5) 35-1315965 |
| M LESTONE CONTRACTCRS, L.P. | FOX CONTRACTORS CORP. |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AVMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ e
0043 715-05048 1152.000 m | 9. 30000 10713. 60| 9. 79000 11278. 08|
Pl PE, TYPE 4, C RCULAR 150 mm [ | |
0044 715- 05147 7.000 m | 85. 00000 595. 00| 77. 00000 539. 00|
PI PE, TYPE 2, C RCULAR 200 mm | [ |
0045 715- 05149 336.000 m | 89. 00000 29904. 00| 88. 89000 29867. 04|
PI PE, TYPE 2, C RCULAR 300 mm | | |
0046 715-05151 107.000 m | 98. 00000 10486. 00| 102. 15000 10930. 05|
PI PE, TYPE 2, C RCULAR 375 mm | | |
0047 715- 05154 112.000 m | 145. 00000 16240. 00| 131. 50000 14728. 00|
PI PE, TYPE 2, C RCULAR 600 mm | | |
0048 715- 05335 203.000 m | 240. 00000 48720. 00| 249. 16000 50579. 48|
Pl PE, TYPE 2, DEFORVED, MN. AREA 0.47 | | [
117 I I I
0049 715- 05338 18.000 m | 330. 00000 5940. 00| 393. 40000 7081. 20|
Pl PE, TYPE 2, DEFORMED, M N. AREA 0.68 | | |
e [ I I
0050 715- 46000 1.000 EACH| 290. 00000 290. 00| 563. 92000 563. 92|
Pl PE END SECTI ON, 300 nm | |
0051 715- 46005 1.000 EACH 298. 00000 298. 00| 616. 95000 616. 95|
Pl PE END SECTI ON, 375 nm | |
0052 718-52610 222.000 n8 | 40. 40000 8968. 80| 39. 99000 8877. 78|
AGGREGATE FOR UNDERDRAI NS | | |
0053 718- 99153 2132.000 n2 | 1. 80000 3837. 60| 1. 26000 2686. 32|
GEOTEXTI LES FOR UNDERDRAI N | | |
0054 720-04721 4.000 EACH| 2200. 00000 8800. 00| 5367. 88000 21471. 52|
MANHOLE, K 7 | | |
0055 720- 44000 1.000 EACH| 220. 00000 220. 00| 474. 05000 474. 05|
CASTING ADJUST TO GRADE | | |
0056 720- 45030 2.000 EACH 1070. 00000 2140. 00| 1611. 00000 3222. 00|
I NLET, E7 | | |
0057 720- 45075 3.000 EACH| 1360. 00000 4080. 00| 1863. 00000 5589. 00|
I NLET, R13 | | |
0058 720- 45270 2.000 EACH 850. 00000 1700. 00| 926. 00000 1852. 00|
Pl PE CATCH BASIN, 450 nm | |
0059 720- 45410 3.000 EACH| 1670. 00000 5010. 00| 2710. 00000 8130. 00|
MANHOLE, C4 | | |
0060 720- 94432 3.000 EACH| 1450. 00000 4350. 00| 2672. 00000 8016. 00|
MANHOLE, C7 | | |
0061 720- 94612 1.000 EACH 2540. 00000 2540. 00| 5355. 00000 5355. 00|
MANHOLE, K4 | | |
0062 720- 95422 3.000 EACH 2165. 00000 6495. 00| 3347. 00000 10041. 00|

MANHCLE, J4



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 07/22/03
PAGE : 210 -10

ENG NEER S ESTI MATE: $ 987, 442. 61 RQUTE : SM TH VALLEY RQAD
CALL ORDER . 210 CONTRACT ID : R -26943-A COUNTI ES : JOHNSON
LETTI NG DATE : 07/15/03 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (4) 35-1917625 | (5) 35-1315965 [
| M LESTONE CONTRACTCRS, L.P. | FOX CONTRACTORS CORP. |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0063 720-98174 9.000 EACH 1800. 00000 16200. 00| 2273. 00000 20457. 00|
| NLET, B15 | | |
0064 720- 98555 8.000 EACH 1795. 00000 14360. 00| 2273. 00000 18184. 00|
I NLET, C15 | | [
0065 801- 06625 40. 000 EACH 89. 00000 3560. 00| 103. 13000 4125. 20|
DETOUR ROUTE MARKER ASSEMBLY | | [
0066 801- 06640 8.000 EACH 115. 00000 920. 00| 133. 46000 1067. 68|
CONSTRUCTI ON SI GN, A | | [
0067 801-06775 LUWP| 8001. 06000 8001. 06| 6673. 00000 6673. 00|
MAI NTAI NI NG TRAFFI C | | [
0068 801-07118 32.000 m | 33. 00000 1056. 00| 39. 80000 1273. 60|
BARRI CADE, I11-A | | [
0069 802- 76025 6.500 n2 | 122. 50000 796. 25| 201. 60000 1310. 40|
SI G\, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 2.03 nm TH CKNESS | | |
0070 802- 76035 1.000 n2 | 205. 00000 205. 00| 217. 38000 217. 38|
SIGN, SHEET, ENCAPSULATED LENS W TH | | [
LEGEND 2. 54 nm THI CKNESS | | [
0071 802- 76045 8.000 n2 | 136. 00000 1088. 00| 256. 50000 2052. 00|
SI GN, SHEET ENCAPSULATED LENS W TH | | |
LEGEND, 3.18 nm TH CKNESS | [ |
0072 802- 76055 76.000 m | 18. 30000 1390. 80| 33. 85000 2572. 60|
SI GN POST, A | | |
0073 805-01815 4.000 EACH 1590. 00000 6360. 00| 2099. 20000 8396. 80|
SI GNAL SUPPORT FOUNDATI ON, 915mm X 3.7 mj | [
0074 805-01842 10. 000 EACH 616. 00000 6160. 00| 768. 30000 7683. 00|
HANDHOLE, SI GNAL | | [
0075 805-03370 2.000 EACH 318. 00000 636. 00| 365. 80000 731. 60|
PEDESTRI AN SI GNAL HEAD, W TH | | |
| NTERNATI ONAL SYMBOLS, 460 nm | | |
0076 805- 06592 420.000 m | 29. 00000 12180. 00| 35. 26000 14809. 20|
CONDUI T, STEEL, GALVANI ZED, 50nmm | | |
0077 805- 78205 4.000 EACH 325. 50000 1302. 00| 433. 05000 1732. 20|
TRAFFI C SI GNAL HEAD, 3 FACE, 305 mm RED, | | |
AVBER, GREEN | | |
0078 805- 78230 4.000 EACH 525. 00000 2100. 00| 687. 85000 2751. 40|
TRAFFI C SIGNAL HEAD, 5 FACE, 305 mm RED, | | |
AMBER, GREEN, AMBER ARRON GREEN ARROW | | |
0079 805- 78415 4.000 EACH 1300. 00000 5200. 00| 870. 00000 3480. 00|
SPAN, CATENARY, AND TETHER | | |
0080 805- 78420 4.000 EACH 205. 00000 820. 00| 223. 75000 895. 00|

DI SCONNECT HANGER |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 07/22/03
PAGE : 210 -11

ENG NEER S ESTI MATE: $ 987, 442. 61 RQUTE : SM TH VALLEY RQAD
CALL ORDER . 210 CONTRACT ID : R -26943-A COUNTI ES : JOHNSON
LETTI NG DATE : 07/15/03 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (4) 35-1917625 | (5) 35-1315965 [
| M LESTONE CONTRACTCRS, L.P. | FOX CONTRACTORS CORP. |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0081 805- 78445 1.000 EACH 400. 00000 400. 00| 491. 44000 491. 44|
Sl GNAL SERVI CE | | |
0082 805- 78467 23.000 m | 4, 75000 109. 25| 4. 61000 106. 03|
SI GNAL CABLE, 3C 8GA. | [
0083 805- 78470 164.000 m | 2. 15000 352. 60| 3. 00000 492. 00|
SI GNAL CABLE, ROADWAY LOOP, 1C 14CA | | |
0084 805- 78485 97.000 m | 2. 95000 286. 15| 3. 14000 304. 58|
SI GNAL CABLE, 5C 14GA. | | [
0085 805- 78490 205.000 m | 3. 05000 625. 25| 3. 54000 725. 70|
SI GNAL CABLE, 7C 14GA. | | [
0086 805- 78510 506.000 m | 1. 96000 991. 76| 2. 74000 1386. 44|
SI GNAL CABLE, 2C 16GA., SH ELDED | |
0087 805- 78785 8.000 EACH 465. 00000 3720. 00| 620. 53000 4964. 24|
Sl GNAL DETECTOR HOUSI NG | | |
0088 805- 78795 164.000 m | 21. 30000 3493. 20| 38. 78000 6359. 92|
SAW CUT FOR ROADWAY LOOP AND SEALER | |
0089 805- 78925 1.000 EACH 800. 00000 800. 00| 982. 90000 982. 90|
CONTROLLER CABI NET FOUNDATI ON, P1 | | |
0090 805-81032 2.000 EACH 2600. 00000 5200. 00| 2726. 90000 5453. 80|
SI GNAL STRAIN POLE, STEEL, 9.2m | |
0091 805-81060 2.000 EACH 2995. 00000 5990. 00| 3127. 27000 6254. 54|
SI GNAL STRAIN POLE, STEEL, 11.0 m | |
0092 808- 06703 191.000 m | 1. 20000 229. 20| 1. 40000 267. 40|
LI NE, THERMOPLASTI C, SOLID, WH TE, 100nmj | |
0093 808- 75245 1570.500 m | 1. 00000 1570. 50| 1. 04000 1633. 32|
LI NE, THERMOPLASTIC, SQOLID, YELLOW | | |
100mMm | | |
0094 808- 75278 52.700 m | 5. 10000 268. 77| 5. 86000 308. 82|
TRANSVERSE NMARKI NGS, THERMOPLASTI C, | | |
SOLI D, YELLOW CROSSHATCH LINE, 300 mm | | |
0095 808- 75297 29.000 m | 11. 25000 326. 25| 13. 00000 377.00]|
TRANSVERSE NMARKI NGS, THERMOPLASTI C, | | |
STOP LINE, 600 nm | |
0096 808- 75300 21.000 m | 3. 20000 67. 20| 3. 64000 76. 44|
TRANSVERSE NMARKI NGS, THERMOPLASTI C, | | |
CROSSWALK LINE, 150 mm | | [
0097 808- 75320 8.000 EACH 48. 92000 391. 36| 54. 60000 436. 80|
PAVEMENT NESSAGE MARKI NGS, | | |
THERMOPLASTI C, LANE | NDI CATI ON ARROW | |
0098 808- 75325 3.000 EACH 55. 00000 165. 00| 69. 16000 207. 48|

PAVEMENT MESSAGE MARKI NGS,
THERMOPLASTI C, WORD ( O\LY)



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/22/03
PAGE : 210 -12
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 987, 442. 61 RQUTE : SM TH VALLEY RQAD
CALL ORDER . 210 CONTRACT ID : R -26943-A COUNTI ES : JOHNSON
LETTI NG DATE : 07/15/03 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
(4) 35-1917625 | (5) 35-1315965 [

M LESTONE CONTRACTORS, L.P. | FOX CONTRACTORS CORP. |

LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0099 402- 07434 13.000 My | 115. 00000 1495. 00| 151. 66000 1971. 58]
HVA SURFACE, TYPE C | | |
0100 402- 07439 22.000 My | 112. 00000 2464. 00| 127. 40000 2802. 80|
HVA | NTERVEDI ATE, TYPE C | | |
SECTI ON TOTALS | $ 948, 400. 00| $ 1,285, 308. 55|

------------------------------------------ o m m o m et e o e e et e e e o e e e e e e et e e e e e e e e e e e meeoaoaooo-

CONTRACT TOTALS | $ 948, 400. 00| $ 1,285, 308. 55|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/22/03
PAGE : 230 -1
TABULATI ON COF BI DS
ENG NEER S ESTIMATE: $ 582, 189. 37 ROUTE :
CALL ORDER : 230 CONTRACT ID : R -26978-A COUNTI ES : HAM LTON
LETTI NG DATE : 07/15/03 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT
CONTRACT TIME : 10/17/03 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRQIECT( S) 9929030
SET- ASI DE :
VENDOR RANKI NG
TOTAL % OVER
RANK VENDCR NO. / NAVE Bl D LOWN BI D
1 35-0999231 HUNT PAVI NG COVPANY, | NC. $ 526, 723. 62 100. 0000%
2 35-1151771 CALUVET ASPHALT PAVI NG CO. | NC. $ 580, 804. 28 110. 2673%
3 35-1561537 GLOBE ASPHALT PAVI NG CO $ 616, 471. 86 117. 0389%
4 35-0918397 R ETH RI LEY CONSTRUCTI ON $ 628, 157. 00 119. 2574%
5 35-1139301 E & B PAVING |INC $ 674, 000. 00 127. 9608%
| (1) 35-0999231 | (2) 35-1151771 | (3) 35-1561537
| HUNT PAVI NG COVPANY, | NC. | CALUVET ASPHALT PAVING OO || GLOBE ASPHALT PAVI NG CO
LINE NO/ I TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ E T T T S e
SECTI ON 0001  ENHANCEMENT, TRAI LWAY
[ I |
0001 105- 06845 LUMP| 16800. 00000 16800. 00| 20000. 00000 20000. 00| 17600. 00000 17600. 00
CONSTRUCTI ON ENG NEERI NG | |
0002 110-01001 LUVP| 7000. 00000 7000. 00| 30000. 00000 30000. 00| 25000. 00000 25000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON |
0003 201-52370 LUVP| 3900. 00000 3900. 00| 20000. 00000 20000. 00| 5000. 00000 5000. 00
CLEARI NG RI GHT OF WAY | |
0004 202- 02240 115.000 n2 | 6. 50000 747.50| 9. 00000 1035. 00| 17. 60000 2024. 00
PAVEMENT, REMOVE | | |
0005 202- 02273 31.600 n2 | 40. 00000 1264. 00| 13. 00000 410. 80| 30. 00000 948. 00
CENTER CURB, CONCRETE, REMOVE | | |
0006 202-52710 1504.000 n2 | 9. 50000 14288. 00| 7. 00000 10528. 00| 14. 20000 21356. 80
SI DEWALK, CONCRETE, REMOVE | | |
0007 203- 02000 521.000 n8 | 105. 00000 54705. 00| 50. 00000 26050. 00| 28. 00000 14588. 00
EXCAVATI ON, COVVON | | |
0008 205- 06933 15.000 EACH 51. 84000 777. 60| 50. 00000 750. 00| 58. 00000 870. 00
TEMPORARY DI TCH | NLET PROTECTI ON | | |
0009 205- 06937 3200.000 m | 4. 15000 13280. 00| 4. 00000 12800. 00| 4. 60000 14720. 00
TEMPORARY SI LT FENCE | |
0010 207-07503 14477.000 n2 | 1. 18000 17082. 86| 2. 00000 28954. 00| 3. 00000 43431. 00
SUBGRADE TREATMENT, TYPE E | |
0011 211-02060 17.600 n8 | 28. 00000 492. 80| 19. 00000 334. 40| 40. 00000 704. 00
B BORROW FCR STRUCTURE BACKFI LL | | |
0012 303-04075 2855.000 My | 14. 75000 42111. 25| 13. 00000 37115. 00| 15. 50000 44252. 50
COVPACTED AGGREGATE, O, 73 | | |
0013 303-52308 4838.000 My | 15. 75000 76198. 50| 15. 00000 72570. 00| 17. 50000 84665. 00

COVPACTED AGGREGATE, O, 53 |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/22/03
PAGE : 230 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 582, 189. 37 ROUTE :
CALL ORDER . 230 CONTRACT ID: R -26978-A COUNTI ES : HAM LTON
LETTI NG DATE : 07/15/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-0999231 | (2) 35-1151771 | (3) 35-1561537
| HUNT PAVI NG COVPANY, | NC. | CALUMET ASPHALT PAVING CO. || GLOBE ASPHALT PAVI NG CO
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0014 304-07490 22.800 My | 80. 10000 1826. 28| 80. 00000 1824. 00| 100. 00000 2280. 00
HVA PATCH NG TYPE B | | |
0015 402-07432 1303.000 My | 48. 06000 62622. 18| 46. 00000 59938. 00| 55. 00000 71665. 00
HMA SURFACE, TYPE A | | [
0016 402-07435 2172.000 My | 39. 52000 85837. 44| 43. 00000 93396. 00| 47. 00000 102084. 00
HVA | NTERVEDI ATE, TYPE A | | [
0017 405-05517 32.800 My | 211. 46000 6935. 89| 300. 00000 9840. 00| 290. 00000 9512. 00
ASPHALT FOR PRI ME COAT | | [
0018 406- 05520 3.700 M | 211. 46000 782. 40| 400. 00000 1480. 00| 420. 00000 1554. 00
ASPHALT FOR TACK COAT | | [
0019 604- 06069 20.000 n2 | 55. 00000 1100. 00| 75. 00000 1500. 00| 68. 00000 1360. 00
CURB RAMP, CONCRETE | | [
0020 605- 06155 2273.000 m | 26. 25000 59666. 25| 35. 00000 79555. 00| 30. 00000 68190. 00
CURB AND GUTTER, CONCRETE, MODI FI ED | | |
0021 621-01004 1.000 EACH 507. 29000 507. 29| 500. 00000 500. 00| 550. 00000 550. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0022 621- 06559 11016.000 n2 | 0. 47000 5177. 52| 0. 44000 4847. 04| 0. 51000 5618. 16
MULCHED SEEDI NG R | | |
0023 715-05048 1394.000 m | 6. 50000 9061. 00| 8. 00000 11152. 00| 9. 20000 12824. 80
PIPE, TYPE 4, O RCULAR 150 mm [ [ |
0024 715-05247 45.800 m | 256. 00000 11724. 80| 385. 00000 17633. 00| 785. 00000 35953. 00
PI PE, TYPE 1, DEFORMED, M N. AREA 1.45 | | |
2 I I I
0025 715-44240 5.100 nB8 | 600. 00000 3060. 00| 1000. 00000 5100. 00| 690. 00000 3519. 00
CONCRETE, A, STRUCTURES | | |
0026 718-52610 190.000 nB8 | 57. 00000 10830. 00| 32. 83000 6237. 70| 38. 20000 7258. 00
AGGREGATE FOR UNDERDRAI NS | | [
0027 720-44000 2.000 EACH 750. 00000 1500. 00| 400. 00000 800. 00| 275. 00000 550. 00
CASTI NG ADJUST TO GRADE | |
0028 801- 06640 10. 000 EACH 61. 94000 619. 40| 58. 00000 580. 00| 80. 00000 800. 00
CONSTRUCTI ON SIGN, A | | |
0029 801-06775 LUWP| 1653. 63000 1653. 63| 11300. 00000 11300. 00| 2500. 00000 2500. 00
MAI NTAI NI NG TRAFFI C | | [
0030 802- 76025 1.080 n2 | 213. 60000 230. 69| 200. 00000 216. 00| 210. 00000 226. 80
SI G\, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 2.03 nm TH CKNESS | | [
0031 805-02152 16. 000 EACH| 320. 39000 5126. 24| 300. 00000 4800. 00| 315. 00000 5040. 00
PEDESTRI AN S| GNAL HEAD W TH | | [
| NTERNATI ONAL SYMBCLS, 450mm | | |
0032 805- 78370 16. 000 EACH 106. 80000 1708. 80| 100. 00000 1600. 00| 105. 00000 1680. 00

PEDESTRI AN PUSH BUTTON |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/22/03
PAGE : 230 -3
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 582, 189. 37 ROUTE :
CALL ORDER . 230 CONTRACT ID: R -26978-A COUNTI ES : HAM LTON
LETTI NG DATE : 07/15/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-0999231 | (2) 35-1151771 | (3) 35-1561537
| HUNT PAVI NG COVPANY, | NC. | CALUMET ASPHALT PAVING CO. || GLOBE ASPHALT PAVI NG CO
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0033 805- 78485 1438.000 m | 2. 14000 3077. 32| 2. 00000 2876. 00| 2. 10000 3019. 80
SI GNAL CABLE, 5C 14GA. | | |
0034 805-96014 22.000 m | 3. 50000 77.00| 20. 20000 444. 40| 17. 10000 376. 20
SAW CUT, FULL DEPTH | [ [
0035 808- 03439 66.700 m | 11. 21000 747. 71| 10. 50000 700. 35| 10. 55000 703. 69
TRANSVERSE NARKI NGS, THERMOPLASTI C, [ | |
CROSSWALK, VI TE, 600 mm | | |
0036 808- 06368 118.000 m | 11. 56000 1364. 08| 10. 82000 1276. 76| 3. 15000 371.70
TRANSVERSE MARKI NG REMOVE | | |
0037 808-06713 750.000 m | 0. 98000 735. 00| 0. 92000 690. 00| 1. 30000 975. 00
LINE, PAINT, SOLID, WH TE, 100 nm | | |
0038 808- 75297 109.100 m | 11. 48000 1252. 47| 10. 75000 1172. 83| 10. 55000 1151. 01
TRANSVERSE NMARKI NGS, THERMOPLASTI C, | | |
STOP LINE, 600 mm | | |
0039 808- 75300 456.000 m | 1. 87000 852. 72| 1. 75000 798. 00| 3. 40000 1550. 40
TRANSVERSE NMARKI NGS, THERMOPLASTI C, | | |
CROSSWALK LINE, 150 nm | | |
SECTI ON TOTALS | $ 526, 723. 62| $ 580, 804. 28| $ 616, 471. 86
CONTRACT TOTALS | $ 526, 723. 62| $ 580, 804. 28| $ 616, 471. 86




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/22/03
PACGE : 230 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 582, 189. 37 ROUTE :
CALL ORDER . 230 CONTRACT ID: R -26978-A COUNTI ES : HAM LTON
LETTI NG DATE : 07/15/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-0918397 | (5) 35-1139301 [
| RETH RILEY CONSTRUCTION  |E & B PAVING | NC. |
LINE NO/ | TEM CODE / ALT [ | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao

SECTI ON 0001 ENHANCEMENT, TRAI LWAY

[ I
0001 105-06845 LUWP| 19000. 00000 19000. 00| 7200. 00000 7200. 00|

CONSTRUCTI ON ENGI NEERI NG | | |
0002 110- 01001 LUMP|  32000. 00000 32000. 00|  33300. 00000 33300. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0003 201- 52370 LUMP|  16000. 00000 16000. 00| 3500. 00000 3500. 00|
CLEARI NG RI GHT OF VAY | | |
0004 202- 02240 115.000 n2 | 46. 00000 5290. 00| 15. 00000 1725. 00|
PAVEMENT, REMOVE | | |
0005 202- 02273 31.600 n2 | 96. 00000 3033. 60| 92. 00000 2907. 20|
CENTER CURB, CONCRETE, REMOVE | | |
0006 202- 52710 1504.000 n2 | 13. 00000 19552. 00| 7.00000 10528. 00|
S| DEWALK, CONCRETE, REMOVE | | |
0007 203- 02000 521.000 n8 | 90. 00000 46890. 00| 50. 00000 26050. 00|
EXCAVATI ON,  COVMMON | | |
0008 205- 06933 15.000 EACH| 57. 00000 855. 00| 50. 00000 750. 00|
TEMPORARY DI TCH | NLET PROTECTI ON | | |
0009 205- 06937 3200.000 m | 4. 60000 14720. 00| 4. 00000 12800. 00|
TEMPORARY SI LT FENCE | | |
0010 207- 07503 14477.000 n2 | 1. 20000 17372. 40| 9. 00000 130293. 00|
SUBGRADE TREATMENT, TYPE E | | |
0011 211- 02060 17.600 n8 | 31. 00000 545. 60| 110. 00000 1936. 00|
B BORROW FOR STRUCTURE BACKFI LL | | |
0012 303- 04075 2855.000 My | 18. 00000 51390. 00| 16. 00000 45680. 00|
COVPACTED AGGREGATE, O, 73 | | |
0013 303-52308 4838.000 My | 18. 00000 87084. 00| 15. 75000 76198. 50|
COVPACTED AGGREGATE, O, 53 | | |
0014 304- 07490 22.800 My | 190. 00000 4332. 00| 125. 00000 2850. 00|
HVA PATCH NG TYPE B | | [
0015 402- 07432 1303.000 My | 43. 00000 56029. 00| 52. 00000 67756. 00|
HVA SURFACE, TYPE A | | |
0016 402- 07435 2172.000 My | 34. 00000 73848. 00| 38. 50000 83622. 00|
HVA | NTERVEDI ATE, TYPE A | | |
0017 405- 05517 32.800 My | 320. 00000 10496. 00| 300. 00000 9840. 00|
ASPHALT FOR PRI ME COAT | | |
0018 406- 05520 3.700 My | 200. 00000 740. 00| 180. 00000 666. 00|
ASPHALT FOR TACK COAT | | |
0019 604- 06069 20.000 n2 | 220. 00000 4400. 00| 50. 00000 1000. 00|
CURB RAMP, CONCRETE | | |
0020 605- 06155 2273.000 m | 30. 00000 68190. 00| 28. 00000 63644. 00|

CURB AND GUTTER, CONCRETE, MODI FI ED | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/22/03
PAGE : 230 -5
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 582, 189. 37 ROUTE :
CALL ORDER : 230 CONTRACT ID : R -26978-A COUNTI ES : HAM LTON
LETTI NG DATE : 07/15/03 10:00 AM Dl STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-0918397 | (5) 35-1139301 |
| RIETH RI LEY CONSTRUCTI ON | E & B PAVING |NC |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I L T I e
0021 621-01004 1.000 EACH 540. 00000 540. 00| 475. 00000 475. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | [ |
SEEDI NG | | |
0022 621- 06559 11016.000 n2 | 0. 50000 5508. 00| 0. 44000 4847. 04|
MULCHED SEEDI NG, R [ | |
0023 715- 05048 1394.000 m | 9. 90000 13800. 60| 9. 50000 13243. 00|
Pl PE, TYPE 4, C RCULAR 150 mm | | |
0024 715-05247 45.800 m | 680. 00000 31144. 00| 737. 00000 33754. 60|
PIPE, TYPE 1, DEFORVED, M N. AREA 1.45 | | |
e I I I
0025 715- 44240 5.100 n8 | 1300. 00000 6630. 00| 470. 00000 2397. 00|
CONCRETE, A, STRUCTURES | | |
0026 718-52610 190.000 n8 | 41. 00000 7790. 00| 65. 00000 12350. 00|
AGGREGATE FCR UNDERDRAI NS [ | |
0027 720- 44000 2.000 EACH 530. 00000 1060. 00| 383. 00000 766. 00|
CASTING ADJUST TO GRADE | | |
0028 801- 06640 10. 000 EACH| 66. 00000 660. 00| 58. 00000 580. 00|
CONSTRUCTI ON SIGN, A | | |
0029 801-06775 LUWP| 12886. 40000 12886. 40| 8976. 32000 8976. 32|
MAI NTAI NI NG TRAFFI C | | |
0030 802- 76025 1.080 n2 | 230. 00000 248. 40| 200. 00000 216. 00|

SIGN, SHEET, ENCAPSULATED LENS W TH | | [
LEGEND, 2.03 nm THI CKNESS | | |
0031 805- 02152 16.000 EACH| 340. 00000 5440. 00| 300. 00000 4800. 00|
PEDESTRI AN S| GNAL HEAD W TH | | |
| NTERNATI ONAL SYMBOLS, 450nm | | |

0032 805- 78370 16.000 EACH 110. 00000 1760. 00| 100. 00000 1600. 00|
PEDESTRI AN PUSH BUTTON | | |
0033 805- 78485 1438.000 m | 2.30000 3307. 40| 2. 00000 2876. 00|
SI GNAL CABLE, 5C 14GA. | | |
0034 805- 96014 22.000 m | 16. 00000 352. 00| 10. 70000 235. 40
SAW CUT, FULL DEPTH | | [
0035 808- 03439 66.700 m | 12. 00000 800. 40| 10. 50000 700. 35
|

TRANSVERSE MARKI NGS, THERMOPLASTI C, | |
CROSSWALK, WH TE, 600 mm | [ |

0036 808- 06368 118.000 m | 12. 00000 1416. 00| 10. 82000 1276. 76|
TRANSVERSE MARKI NG, REMOVE | | |
0037 808-06713 750.000 m | 1. 10000 825. 00| 0. 92000 690. 00|
LINE, PAINT, SOLID, VH TE, 100 nm | | |
0038 808- 75297 109.100 m | 12. 00000 1309. 20| 10. 75000 1172. 83|

TRANSVERSE MARKI NGS, THERMOPLASTI C, | | I
STOP LINE, 600 nm | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/22/03

PACGE : 230 -6
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 582, 189. 37 ROUTE :
CALL ORDER . 230 CONTRACT ID: R -26978-A COUNTI ES : HAM LTON
LETTI NG DATE : 07/15/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-0918397 | (5) 35-1139301 [
| RETH RILEY CONSTRUCTION  |E & B PAVING | NC. |
LINE NO/ | TEM CODE / ALT [ | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0039 808- 75300 456.000 m | 2. 00000 912. 00| 1. 75000 798. 00|

TRANSVERSE MARKI NGS, THERVOPLASTI C, | | I
CROSSWALK LINE, 150 mm |

| I
SECTI ON TOTALS | $  628,157.00] $  674,000. 00|

CONTRACT TOTALS | $ 628, 157. 00| $ 674, 000. 00|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/22/03
PAGE : 250 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 836, 334. 28 ROUTE : 69
CALL CRDER : 250 CONTRACT ID : RS- 26914-A COUNTI ES : GRANT
LETTI NG DATE : 07/15/03 10:00 AM DISTRICT  : FT. WAYNE DI STRI CT
CONTRACT TIME : 11/14/03 COVPLETI ON DATE
CONTRACT DESCR! PTI ON : RURAL PROJECT(S) : 0691206
0693081
SET- ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1065659 BROCKS CONSTRUCTI ON $ 1,450, 220. 50 100. 0000%
2 35-1139301 E & B PAVING |NC $ 1,661, 631.00 114.5778%
| (1) 35- 1065659 | (2) 35-1139301 [
| BROCKS CONSTRUCTI ON |E & B PAVING | NC. |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m m o m e e o e e et e e e e e e e e e et e e e e e e e e e e meeoeoaooo-
SECTI ON 0001  ASPHGALT RESURFACE
[ I |
0001 105- 06845 LUWP| 2100. 00000 2100.00]  15000. 00000 15000. 00|
CONSTRUCTI ON ENGI NEERI NG | | |
0002 105- 07039 6.000 M5 | 1525. 00000 9150. 00| 1760. 00000 10560. 00|
FIELD CFFI CE, B | | |
0003 110- 01001 LUMP|  72500. 00000 72500.00|  83000. 00000 83000. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202- 60820 178000. 000 SYS | 0. 21000 37380. 00| 0. 66000 117480. 00|
SURFACE M LLING ASPHALT | | |
0005 304- 07491 500. 000 TON | 73. 90000 36950. 00| 100. 00000 50000. 00|
HVA PATCH NG, TYPE C | | |
0006 401- 06264 LUMP| 5000. 00000 5000. 00| 4000. 00000 4000. 00|
PROFI LOGRAPH, HMA | | |
0007 401- 07320 4050. 000 TON | 33. 30000 134865. 00| 31. 00000 125550. 00|
QA-HWVA, 1, 64, SURFACE, 9.5 nm | | |
0008 401- 07337 10850. 000 TON | 42. 85000 464922. 50| 56. 00000 607600. 00|
QA-HVA, 5, 76, SURFACE, 9.5 mm--SM | | |
0009 406- 05520 60.000 TON | 1. 00000 60. 00| 100. 00000 6000. 00|
ASPHALT FOR TACK COAT | | |
0010 601- 06035 200.000 LFT | 7. 50000 1500. 00| 0. 01000 2.00|
GUARDRAI L, RESET | | |
0011 606- 07484 91850. 000 LFT | 0. 01000 918. 50| 0. 10000 9185. 00|
M LLED HVA SHOULDER CORRUGATI ONS | | |
0012 612- 04315 21.070 TON | 800. 00000 16856. 00| 800. 00000 16856. 00|
ASPHALT MATERI AL FOR UNDERSEAL | | [
0013 612- 60410 336. 000 EACH| 7.00000 2352. 00| 7. 00000 2352. 00|
DRI LLED HOLE FOR UNDERSEAL | | |
0014 715- 05053 3925.000 LFT | 1. 00000 3925. 00| 8. 00000 31400. 00|

Pl PE, UNDERDRAI N OUTLET, 6 IN. | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/22/03
PAGE : 250 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 836, 334. 28 ROUTE : 69
CALL ORDER . 250 CONTRACT I D : RS-26914-A COUNTI ES : GRANT
LETTI NG DATE : 07/15/03 10:00 AM DI STRI CT . FT. WAYNE DI STRICT

SET- AS| DE :

| (1) 35- 1065659
| BROCKS CONSTRUCTI ON

(2) 35-1139301 |
E & B PAING I|NC |

LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0015 715- 05203 60500. 000 LFT | 1. 75000 105875. 00| 1. 75000 105875. 00|
PIPE, TYPE 4, CCRCULAR 4 IN | | |
0016 718- 06526 3075.000 TON | 39. 70000 122077. 50| 35. 00000 107625. 00|
HVA FOR UNDERDRAI NS | | |
0017 718- 06528 35.000 EACH 500. 00000 17500. 00| 500. 00000 17500. 00|
OUTLET PROTECTOR, 1 | | |
0018 718- 06529 20.000 EACH| 448. 00000 8960. 00| 448. 00000 8960. 00|
OUTLET PROTECTOR, 2 | | |
0019 718- 06531 80.000 EACH 420. 00000 33600. 00| 420. 00000 33600. 00|
OUTLET PROTECTOR, 3 | | |
0020 718- 06532 15000. 000 LFT | 0. 88000 13200. 00| 0. 88000 13200. 00|
VI DEO | NSPECTI ON FOR UNDERDRAI NS | | |
0021 718-52610 1850. 000 CYS | 1. 00000 1850. 00| 31. 00000 57350. 00|
AGGREGATE FOR UNDERDRAI NS | | |
0022 801- 06203 94500. 000 LFT | 0. 01000 945. 00| 0. 08000 7560. 00|
TEMPORARY PAVEMENT MARKING 4 I N | | |
0023 801- 06207 3800.000 LFT | 0. 01000 38. 00| 0. 01000 38. 00|
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
4 IN | [ [
0024 801- 06640 27.000 EACH 150. 00000 4050. 00| 80. 00000 2160. 00|
CONSTRUCTI ON SIGN, A | | |
0025 801- 06775 LUMP|  233625. 00000 233625.00]  83000. 00000 83000. 00|
MAI NTAI NI NG TRAFFI C | | |
0026 808- 01328 2.000 EACH 400. 00000 800. 00| 400. 00000 800. 00|

PAVEMENT MESSAGE MARKI NGS, PREFORVED | | |
PLASTI C, V\RONG WAY RAMP ARROW | | |

0027 808-03631 45100. 000 LFT | 0. 39000 17589. 00| 0. 39000 17589. 00|
LI NE, EPOXY, SOLID, WHTE, 4 IN | | |
0028 808-03632 44100. 000 LFT | 0. 39000 17199. 00| 0. 39000 17199. 00|
LI NE, EPOXY, SCLID, YELLOW 4 IN | | |
0029 808-05534 2300. 000 LFT | 0. 78000 1794. 00| 0. 78000 1794. 00|
LI NE, EPOXY, SOLID, WHTE, 8 IN | | |
0030 808-05535 500. 000 LFT | 11. 20000 5600. 00| 11. 20000 5600. 00|

TRANSVERSE MARKI NGS, EPOXY, SCLID, | | |
WH TE, CROSSHATCH LINE, 24 IN | [ |

0031 808- 74805 70.000 LFT | 11. 20000 784. 00| 11. 20000 784. 00|
TRANSVERSE MARKI NGS, EPOXY, STCP LINE, | [ |
24 IN. | |

0032 808- 75061 10200. 000 LFT 2.80000 28560. 00| 2.80000 28560. 00|

|
LINE, PREFORVED PLASTI C, BROKEN, WH TE, | | |
5 IN. |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 07/22/03
PAGE : 250 -3

ENG NEER S ESTI MATE: $ 2, 836, 334. 28 ROUTE : 69
CALL ORDER . 250 CONTRACT I D : RS-26914-A COUNTI ES : GRANT
LETTI NG DATE : 07/15/03 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (1) 35- 1065659 | (2) 35-1139301 [
| BROOKS CONSTRUCTI ON | E & B PAVING | NC. |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
__________________________________________ o
0033 808- 75994 36. 000 EACH 5. 00000 180. 00| 5. 00000 180. 00|
PRI SMATI C REFLECTOR | | |
0034 808- 75996 570.000 EACH 2. 50000 1425. 00| 2. 85000 1624. 50|
SNOAWPLOMWABLE RAI SED PAVEMENT MARKER, | | |
REMOVE | | |
0035 808- 75998 570. 000 EACH 24. 00000 13680. 00| 26. 75000 15247. 50|
SNOAPLOWABLE RAI SED PAVEMENT MARKER | | |
0036 304-07489 400. 000 TON | 47. 40000 18960. 00| 100. 00000 40000. 00|
HVA PATCH NG TYPE A | | |
0037 610-07486 150. 000 TON | 25. 00000 3750. 00| 40. 00000 6000. 00|
HVA FOR APPROACHES, TYPE A | | |
0038 801-01093 8.000 EACH 600. 00000 4800. 00| 600. 00000 4800. 00|
TEMPORARY WORKSI TE SPEED LIM T SI GN | | |
ASSEMBLY | [ |
0039 801-09133 2.000 EACH 2450. 00000 4900. 00| 2800. 00000 5600. 00|
TEMPORARY CHANGEABLE MESSAGE SI GN | | |
SECTI ON TOTALS | $ 1,450, 220. 50| $ 1,661, 631.00|
__________________________________________ o
CONTRACT TOTALS | $ 1,450, 220. 50| $ 1,661, 631. 00|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/ 22/ 03
PAGE : 260 -1
TABULATI ON CF BI DS
ENG NEER S ESTIMATE: $ 38, 235, 107. 85 ROUTE : 90
CALL ORDER : 260 CONTRACT | D : RT-26701-A COUNTI ES : LAKE
LETTI NG DATE : 07/15/03 10:00 AM DISTRCT : TOLL
CONTRACT TIME : 11/01/04 COMPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRQJECT(S) : NA
N A
N A
OTHERS
SET- ASI DE :
VENDCR RANKI NG :
TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOW BI D
1 35-0918397 RIETH RI LEY CONSTRUCTI ON $ 27, 964, 964. 80 100. 0000%
2 36-2231526 WALSH CONSTR CO CF | LL $ 28, 260, 000. 00 101. 0550%
3 99-9990064 SUPERI CR CONSTR/ E & B PAVI NG JV $ 29, 842, 402. 91 106. 7135%
4 35-1106884 ELLAS CONSTRUCTI ON COMPANY, | NC. $ 33, 806, 833. 15 120. 8899%
| (1) 35-0918397 | (2) 36-2231526 | (3) 99-9990064
| RETH R LEY CONSTRUCTION | WALSH CONSTR GO OF | LL | SUPERI CR CONSTR/ E & B PAVI NG
LINE NO / | TEM CODE / ALT

| TEM DESCRI PTI ON

BRI DGE REPLACEMENT

SECTI ON 0001

0001 105-06845

CONSTRUCTI ON ENG NEERI NG

0002 105-07040

FIELD OFFICE, C

0003 110-01001

MOBI LI ZATI ON AND DEMOBI LI ZATI ON

0004 201-52370

CLEARI NG RI GHT OF WAY

0005 202- 02240

PAVEMENT, REMOVE

0006 202-02241

GUARDRAI L, REMOVE

0007 202-02271

HEADWALL, REMOVE

0008 202-02278

CURB, CONCRETE, REMOVE

0009 202-02279

UNI'T PR CE

[
LUMP|

CURB AND GUTTER, REMOVE |

0010 202-51330

PRESENT STRUCTURE, REMOVE , STR NO

10-2
0011 202-51330

200000. 00000
16.000 M3s I 2000. 00000
LUNPI 1398000. 00000
LUNP“ 550000. 00000
40040. 600 SYS I 0. 50000
16735.000 LFT I 2.00000
41. 000 EA(}I 165. 00000
48.000 LFT I 7.00000
377.000 LFT I 3. 00000
LUW|  640945. 00000

I
LUWP|  200000. 00000

PRESENT STRUCTURE, REMOVE , STR NO

10A-1

I
AMOUNT]

UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
______________ o m e e e e e e eeiiieea-
200000.00I 100000. 00000 100000.00I 400000. 00000 400000. 00
32000. 00| 2050. 00000 32800.00I 2000. 00000 32000. 00
1398000.00I 1440000. 00000 1440000.00I 1200000. 00000 1200000. 00
550000.00I 432000. 00000 432000.00I 450000. 00000 450000. 00
20020.30I 2. 85000 114115.71I 3. 00000 120121. 80
33470.00I 2. 00000 33470.00I 2. 00000 33470. 00
6765.00I 160. 00000 6560.00I 200. 00000 8200. 00
336.00I 7. 00000 336.00I 10. 00000 480. 00
1131.00I 7. 00000 2639.00I 10. 00000 3770. 00
640945.00I 550000. 00000 550000.00I 375000. 00000 375000. 00
I I
ZOOOO0.00I 150000. 00000 150000.00I 150000. 00000 150000. 00
| |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/22/03
PACGE : 260 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 38, 235, 107. 85 ROUTE : 90
CALL ORDER : 260 CONTRACT I D : RT-26701-A COUNTI ES : LAKE
LETTI NG DATE : 07/15/03 10:00 AM DI STRI CT © TOLL
SET- ASI DE :
| (1) 35-0918397 | (2) 36-2231526 | (3) 99-9990064
| RIETH R LEY OCONSTRUCTI ON | WALSH CONSTR CO OF | LL | SUPERI OR CONSTR/ E & B PAVI NG
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ ST
0012 202-51330 LUVP|  200961. 00000 200961. 00| 175000. 00000 175000. 00]  150000. 00000 150000. 00
PRESENT STRUCTURE, REMOVE , STR NO | | |
11-1 I I |
0013 202-51330 LUMP|  70000. 00000 70000. 00| 100000. 00000 100000. 00| 100000. 00000 100000. 00
PRESENT STRUCTURE, REMOVE , STR NO [ | [
11-2 I I I
0014 202- 60820 69660. 000 SYS | 0. 50000 34830. 00| 0. 62000 43189. 20| 0. 34000 23684. 40
SURFACE M LLI NG ASPHALT | | [
0015 202- 60822 440.000 SYS | 6. 30000 2772. 00| 5. 00000 2200. 00| 1. 56000 686. 40
SURFACE M LLI NG, PORTLAND CEMENT | | [
CONCRETE | [ |
0016 202- 74040 7.000 EACH 130. 00000 910. 00| 150. 00000 1050. 00| 124. 30000 870. 10
SI GN AND SUPPORTS, W DE FLANGE, REMOVE | |
0017 202- 74055 1.000 EACH 2350. 00000 2350. 00| 3000. 00000 3000. 00| 2240. 00000 2240. 00
OVERHEAD S| GN STRUCTURE, BOX TRUSS, | | I
REMOVE [ [ |
0018 202- 74085 2.000 EACH 780. 00000 1560. 00| 900. 00000 1800. 00| 750. 00000 1500. 00

OVERHEAD SI GN STRUCTURE, TWN | [ I
CANTI LEVER, REMOVE | | |

0019 202- 91385 70.000 EACH 150. 00000 10500. 00| 175. 00000 12250. 00| 150. 00000 10500. 00
I NLET, REMOVE | | |
0020 202- 93974 2.000 EACH 750. 00000 1500. 00| 950. 00000 1900. 00| 720. 00000 1440. 00

OVERHEAD S| GN STRUCTURE, CANTI LEVER | | I
DOUBLE ARM REMOVE | | |

0021 202- 94954 834.000 LFT | 11. 00000 9174. 00| 13. 00000 10842. 00| 13. 78000 11492. 52
BARRI ER WALL, CONCRETE, REMOVE | | |

0022 202- 94954 2809.000 LFT | 10. 88000 30561. 92| 8. 00000 22472. 00| 4. 98000 13988. 82
BARRI ER WALL, CONCRETE, REMOVE | | |
( TEMPORARY) I I I

0023 202- 95027 2.000 EACH 200. 00000 400. 00| 200. 00000 400. 00| 200. 00000 400. 00
| MPACT ATTENUATCR REMOVE | | |

0024 202- 96133 3639.000 LFT | 10. 00000 36390. 00| 6. 00000 21834. 00| 2. 00000 7278. 00
Pl PE, REMOVE | | |

0025 202- 99187 24185.000 LFT | 1. 00000 24185. 00| 1. 00000 24185. 00| 0. 90000 21766. 50
FENCE, FARM FI ELD, REMOVE | |

0026 203- 02000 36420.000 CYS | 18. 00000 655560. 00| 12. 00000 437040. 00| 11. 00000 400620. 00
EXCAVATI ON,  COVMON | | |

0027 203- 02070 91515. 500 CYS | 0. 01000 915. 16| 0. 50000 45757. 75| 3.00000 274546. 50
BORROW | | |

0028 205- 06931 21.000 TON | 95. 00000 1995. 00| 75. 00000 1575. 00| 28. 00000 588. 00

|

TEMPORARY CHECK DAM REVETMENT RI PRAP



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/22/03
PAGE : 260 -3
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 38, 235, 107. 85 ROUTE : 90
CALL CRDER : 260 CONTRACT D : RT-26701- A COUNTI ES : LAKE
LETTI NG DATE : 07/15/03 10: 00 AM DISTRCT  : TOLL
SET- ASI DE :
| (1) 35-0918397 | (2) 36-2231526 [ (3) 99-9990064
| R'ETH RILEY CONSTRUCTION | WALSH CONSTR CO. CF I LL | SUPERI OR CONSTR/ E & B PAVI NG
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMDUNT
------------------------------------------ S5
0029 205- 06932 140.000 LFT | 5. 00000 700. 00| 5. 00000 700. 00| 5. 00000 700. 00
TEMPCRARY CHECK DAM STRAW BALES | | |
0030 205- 06933 16.000 EACH| 57. 00000 912. 00| 55. 00000 880. 00| 55. 00000 880. 00
TEMPCRARY DI TCH | NLET PROTECTI ON | | |
0031 205- 06937 24035.000 LFT | 1. 30000 31245. 50| 1. 25000 30043. 75| 1. 25000 30043. 75
TEMPCRARY SI LT FENCE | | |
0032 206- 51230 1940.100 CYS | 11. 50000 22311. 15| 90. 00000 174609. 00| 55. 00000 106705. 50
EXCAVATI ON, FOUNDATI ON, UNCLASSI FIED | | |
0033 207- 07498 121513.000 SYS | 0. 50000 60756. 50| 2. 20000 267328. 60| 1. 00000 121513. 00
SUBGRADE TREATMENT, TYPE A |
0034 210- 05873 LUNP|  62500. 00000 62500.00]  80000. 00000 80000. 00|  100000. 00000 100000. 00
TESTI NG | | |
0035 211- 02050 29505.000 CYS | 8. 00000 236040. 00| 10. 00000 295050. 00| 6. 00000 177030. 00
B BORROW | |
0036 211-07454 45992.800 CYS | 8. 00000 367942. 40| 10. 00000 459928. 00] 15. 00000 689892. 00
STRUCTURE BACKFI LL | | |
0037 213- 52830 66.000 CYS | 100. 00000 6600. 00| 81. 70000 5392. 20| 70. 00000 4620. 00
FLOMBLE MORTAR | |
0038 301- 07448 7236.200 TON | 10. 50000 75980. 10| 12. 00000 86834. 40| 15. 00000 108543. 00
COMPACTED AGGREGATE, NO 53, BASE | | |
0039 302- 06464 18163. 600 CYS | 20. 00000 363272. 00| 20. 50000 372353. 80| 20. 00000 363272. 00
SUBBASE FOR PCCP | | |
0040 304- 07490 145.000 TON | 62. 00000 8990. 00| 50. 00000 7250. 00| 45. 00000 6525. 00
HVA PATCHI NG TYPE B | | |
0041 304- 07491 175.000 TON | 42. 00000 7350. 00| 62. 55000 10946. 25| 70. 00000 12250. 00
HVA PATCHI NG, TYPE C | | |
0042 401- 06264 LUMP  6600. 00000 6600.00]  7500. 00000 7500.00]  3400. 00000 3400. 00
PROFI LOGRAPH, HVA I | |
0043 401-07330 13815.000 TON | 33. 00000 455895. 00| 33. 00000 455895. 00| 32. 00000 442080. 00
QA-HVA, 5, 70, SURFACE, 9.5 mm | | |
0044 401- 07400 21731.000 TON | 26. 00000 565006. 00| 25. 00000 543275. 00| 25. 75000 559573. 25
QU QA-HVA, 5, 70, |NTERVEDI ATE, 19.0 mm | |
0045 401- 07410 52236.000 TON | 23.00000 1201428 00| 24.00000  1253664. 00| 23. 35000 1219710. 60
QA-HVA, 5, 64, BASE, 25.0 mm | | |
0046 401-07430 21523.000 TON | 26. 50000 570359. 50| 24. 80000 533770. 40| 25. 75000 554217. 25
QA HVA, 5, 76, |NTERVEDI ATE, C25.0 mmj |
0047 402- 07432 101.300 TON | 44.00000 4457. 20| 50. 00000 5065. 00| 38. 00000 3849. 40
HVA SURFACE, TYPE A | |
0048 402- 07435 124.600 TON | 33. 00000 4111. 80| 41. 50000 5170. 90| 35. 00000 4361. 00
HVA | NTERVEDI ATE, TYPE A | | |
0049 402- 07453 259.000 TON | 50. 00000 12950. 00| 39. 00000 10101. 00| 31. 00000 8029. 00

HVA FOR TEMPORARY PAVENENT | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/22/03
PACGE : 260 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 38, 235, 107. 85 RQUTE : 90
CALL ORDER . 260 CONTRACT I D : RT-26701-A COUNTI ES : LAKE
LETTI NG DATE : 07/15/03 10:00 AM DI STRI CT . TALL
SET- AS| DE :
| (1) 35-0918397 | (2) 36-2231526 | (3) 99-9990064
| RFETH RI LEY CONSTRUCTI ON | WALSH CONSTR CO OF | LL | SUPERI OR CONSTR/ E & B PAVI NG
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0050 406- 05520 124.260 TON | 150. 00000 18639. 00| 225. 00000 27958. 50| 200. 00000 24852. 00
ASPHALT FOR TACK COAT | | |
0051 501- 06266 LUWP| 2550. 00000 2550. 00| 13553. 57000 13553. 57| 15000. 00000 15000. 00
PROFI LOGRAPH, PCCP | | [
0052 501- 06323 6621.900 SYS | 40. 00000 264876. 00| 38. 00000 251632. 20| 41. 80000 276795. 42
Q- PCCP, 12 IN. | | [
0053 501- 06325 66920. 000 SYS | 32. 00000 2141440. 00| 34. 00000 2275280. 00| 39. 60000 2650032. 00
QA-PCCP, 14 IN. | | [
0054 501- 06727 LUWP| 3500. 00000 3500. 00| 9000. 00000 9000. 00| 10000. 00000 10000. 00
CORI NG, PCCP | | [
0055 503- 05240 37527.000 LFT | 9. 00000 337743. 00| 6. 00000 225162. 00| 9. 00000 337743. 00
D-1 CONTRACTI ON JO NT | | [
0056 503- 05310 686.000 LFT | 82. 50000 56595. 00| 1. 00000 686. 00| 125. 00000 85750. 00
TERM NAL JOI NT | | |
0057 506- 06333 1216.000 SYS | 100. 00000 121600. 00| 20. 00000 24320. 00| 110. 00000 133760. 00
PCCP PATCHI NG FULL DEPTH | | [
0058 601-01522 20.000 EACH 1200. 00000 24000. 00| 1200. 00000 24000. 00| 1200. 00000 24000. 00
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0059 601-04746 2.000 EACH 6000. 00000 12000. 00| 5900. 00000 11800. 00| 5000. 00000 10000. 00
ENERGY ABSORBI NG TERM NAL, CZ | | |
0060 601- 05999 4.000 EACH 40. 00000 160. 00| 40. 00000 160. 00| 40. 00000 160. 00
CURVED TERM NAL END | | [
0061 601-06228 2.000 EACH 50000. 00000 100000. 00| 58500. 00000 117000. 00| 58500. 00000 117000. 00
| MPACT ATTENUATOR CR WL, TL-3 | | [
0062 601-06238 1.000 EACH 35000. 00000 35000. 00| 35500. 00000 35500. 00| 35500. 00000 35500. 00
| MPACT ATTENUATOR R1, W, TL-3 | | |
0063 601- 06246 3.000 EACH 35000. 00000 105000. 00| 36500. 00000 109500. 00| 36500. 00000 109500. 00
| MPACT ATTENUATOR R2, WL, TL-3 | | |
0064 601- 06855 1.000 EACH 710. 00000 710. 00| 700. 00000 700. 00| 700. 00000 700. 00
GUARDRAI L, WBEAM CABLE TERM NAL ANCHOR| | |
0065 601-94689 20. 000 EACH 2000. 00000 40000. 00| 2000. 00000 40000. 00| 2000. 00000 40000. 00
GUARDRAI L END TREATMENT, OS | | |
0066 601-99105 4925. 750 LFT | 10. 00000 49257. 50| 10. 00000 49257. 50| 10. 00000 49257. 50
GUARDRAI L, WBEAM 6 FT. 3 IN. SPACING | | |
0067 601-99132 2.000 EACH 100. 00000 200. 00| 100. 00000 200. 00| 100. 00000 200. 00
GUARDRAI L TRANSITION, VH, 6 FT. 3 IN | | |
SPACI NG [ | |
0068 601-99133 2.000 EACH 100. 00000 200. 00| 100. 00000 200. 00| 100. 00000 200. 00
GUARDRAI L TRANSI TION VH, 12 FT. 6 IN | | |
SPACI NG | | |
0069 602-01064 6294. 000 LFT | 34. 00000 213996. 00| 40. 00000 251760. 00| 65. 00000 409110. 00
|

BARRI ER, CONCRETE ( Medi an) | |
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 38, 235, 107. 85 RQUTE : 90
CALL ORDER . 260 CONTRACT I D : RT-26701-A COUNTI ES : LAKE
LETTI NG DATE : 07/15/03 10:00 AM DI STRI CT . TALL
SET- AS| DE :
| (1) 35-0918397 | (2) 36-2231526 | (3) 99-9990064
| RFETH RI LEY CONSTRUCTI ON | WALSH CONSTR CO OF | LL | SUPERI OR CONSTR/ E & B PAVI NG
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0070 602-02098 6.000 EACH 3671. 00000 22026. 00| 6027. 30000 36163. 80| 3500. 00000 21000. 00
MEDI AN BARRI ER RAI L TRANSI Tl ON | | |
0071 602-02476 915.000 LFT | 65. 22000 59676. 30| 102. 00000 93330. 00| 75. 00000 68625. 00
BARRI ER, CONCRETE, MODI FI ED | | |
0072 602- 06033 29935. 000 LFT | 12. 95000 387658. 25| 12. 00000 359220. 00| 15. 00000 449025. 00
TEMPCORARY CONCRETE MEDI AN BARRI ER | | |
0073 602- 06033 3685. 000 LFT 14. 16000 52179. 60| 14. 00000 51590. 00| 17. 00000 62645. 00
TEMPORARY CONCRETE MEDI AN BARRI ER , | |
0074 602- 06033 1100. 000 LFT 12. 95000 14245. 00| 5. 00000 5500. 00| 5. 00000 5500. 00

TEMPORARY CONCRETE MEDI AN BARRI ER ,
LEAVE | N PLACE

|I

ANCHORED | | |
I
|
I I I
I

0075 602- 06646 188.000 LFT 11. 68000 2195. 84 5. 00000 940. 00| 15. 00000 2820. 00
TEMPORARY CONCRETE BARRI ER | | |

0076 602- 06729 679. 000 EACH| 4.00000 2716. 00| 6. 00000 4074. 00| 3. 65000 2478. 35
BARRI ER DELI NEATCR | | |

0077 602- 06945 5047.000 LFT | 107. 39000 541997. 33 92. 25000 465585. 75| 95. 00000 479465. 00
BARRI ER, CONCRETE, 45 IN | |

0078 603- 06040 24100.000 LFT | 2. 50000 60250. 00| 3. 80000 91580. 00| 3. 80000 91580. 00
FENCE, FARM FIELD, 47 IN. | |

0080 603- 06045 975.500 LFT | 22. 00000 21461. 00| 14. 70000 14339. 85 21. 95000 21412. 23
FENCE, CHAIN LINK 48 IN SECURI TY | |

0081 605- 06090 162.400 LFT | 19. 00000 3085. 60| 30. 00000 4872. 00| 13. 55000 2200. 52
CURB, | NTEGRAL, CONCRETE | | |

0082 605- 06145 315.000 LFT | 19. 00000 5985. 00| 30. 00000 9450. 00| 15. 20000 4788. 00
CURB AND GUTTER, B, CONCRETE | | |

0083 606- 07484 39180. 000 LFT | 0. 16000 6268. 80| 0. 08000 3134. 40| 0. 11000 4309. 80
M LLED HVA SHOULDER CORRUGATI ONS | | |

0084 606- 07485 22896.000 LFT | 0. 25000 5724. 00| 0. 19000 4350. 24 0. 23000 5266. 08
M LLED PCCP SHOULDER CORRUGATI ONS | | |

0085 607- 90826 4.000 EACH 800. 00000 3200. 00| 450. 00000 1800. 00| 120. 00000 480. 00
GUTTER TURNOUT, CONCRETE | | |

0086 610- 05527 96.800 TON | 75. 00000 7260. 00| 40. 00000 3872. 00| 49. 00000 4743. 20
HVA FOR APPROACHES | | |

0087 610- 06259 931.600 SYS | 45. 30000 42201. 48| 48. 00000 44716. 80| 55. 00000 51238. 00
REI NFORCED CONCRETE BRI DGE APPROACH, 12 | |
I'N I I |

0088 610- 06261 764.000 SYS | 52. 00000 39728. 00| 58. 00000 44312. 00| 60. 00000 45840. 00
REI NFORCED CONCRETE BRI DGE APPROACH, 14 | |
IN | | |

0089 610- 06262 1675.200 SYS | 51. 82000 86808. 86| 52. 00000 87110. 40| 55. 00000 92136. 00

REI NFORCED CONCRETE BRI DGE APPROACH, 14 | | |
IN | | |
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ENG NEER S ESTI MATE: $ 38, 235, 107. 85 RQUTE : 90
CALL ORDER . 260 CONTRACT I D : RT-26701-A COUNTI ES : LAKE
LETTI NG DATE : 07/15/03 10:00 AM DI STRI CT . TALL
SET- AS| DE :
| (1) 35-0918397 | (2) 36-2231526 | (3) 99-9990064
| RFETH RI LEY CONSTRUCTI ON | WALSH CONSTR CO OF | LL | SUPERI OR CONSTR/ E & B PAVI NG
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0090 610-07487 3650. 000 TON | 25. 00000 91250. 00| 26. 75000 97637. 50| 27. 00000 98550. 00
HVA FOR APPROACHES, TYPE B | | |
0091 615- 06505 10. 000 EACH| 400. 00000 4000. 00| 400. 00000 4000. 00| 400. 00000 4000. 00
MONUMENT, B | | |
0092 615-06510 5.000 EACH 300. 00000 1500. 00| 300. 00000 1500. 00| 300. 00000 1500. 00
MONUMENT, C | | |
0093 615- 06515 3.000 EACH 200. 00000 600. 00| 200. 00000 600. 00| 200. 00000 600. 00
MONUMVENT, D | | |
0094 616- 02320 5746. 600 SYS | 1. 20000 6895. 92| 1. 72000 9884. 15| 2. 42000 13906. 77
GEOTEXTI LES | | |
0095 616- 05688 145.000 TON | 32. 00000 4640. 00| 30. 46000 4416. 70| 33. 00000 4785. 00
R PRAP, CLASS 1 | [
0096 616- 06405 3599. 000 TON | 32. 00000 115168. 00| 30. 46000 109625. 54| 23. 00000 82777.00
R PRAP, REVETMENT | | [
0097 616- 06451 365.500 TON | 32. 00000 11696. 00| 30. 46000 11133. 13| 25. 00000 9137. 50
R PRAP, UNI FORM | [
0098 616-51367 181.500 SYS | 41. 07000 7454, 21| 45. 08000 8182. 02| 50. 00000 9075. 00
SLOPEWALL, CONCRETE, 4 IN [ [ [
0099 621-01004 4.000 EACH 375. 00000 1500. 00| 375. 00000 1500. 00| 375. 00000 1500. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | |
0100 621-02770 19442. 000 SYS | 1. 30000 25274. 60| 1. 32000 25663. 44| 1. 32000 25663. 44
EROSI ON CONTROL BLANKET | | |
0101 621- 06545 1.277 TON | 525. 00000 670. 43| 516. 21000 659. 20| 515. 00000 657. 66
FERTI LI ZER | | |
0102 621- 06548 20.000 LBS | 50. 00000 1000. 00| 50. 00000 1000. 00| 50. 00000 1000. 00
SEED M XTURE, CV | |
0103 621- 06553 577.400 LBS | 2.80000 1616. 72| 2.72000 1570. 53| 2.72000 1570. 53
SEED M XTURE, R | [
0104 621- 06557 87.000 LBS | 2. 65000 230. 55| 2. 58000 224. 46| 2. 58000 224. 46
SEED M XTURE, T | | [
0105 621- 06565 7.900 TON | 465. 00000 3673. 50| 450. 00000 3555. 00| 450. 00000 3555. 00
MULCHI NG MATERI AL | | [
0106 621- 06567 37.500 M | 1. 00000 37.50]| 1. 00000 37. 50| 1. 00000 37.50
WATER | | |
0107 621-06574 1427.000 SYS | 3. 50000 4994. 50| 3. 60000 5137. 20| 3. 60000 5137. 20
SODDI NG | | |
0109 701- 04732 19088. 000 LFT | 44. 80000 855142. 40| 40. 00000 763520. 00| 28. 00000 534464. 00
PILE , CONCRETE, STEEL SHELL ENCASED, | | |
0.25 IN., 16 IN. | | |
0110 701-06011 8.000 EACH 2333. 00000 18664. 00| 11250. 00000 90000. 00| 5500. 00000 44000. 00
|

DYNAM C PI LE LOAD TEST |
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ENG NEER S ESTI MATE: $ 38, 235, 107. 85 RQUTE : 90
CALL ORDER . 260 CONTRACT I D : RT-26701-A COUNTI ES : LAKE
LETTI NG DATE : 07/15/03 10:00 AM DI STRI CT . TALL
SET- AS| DE :
| (1) 35-0918397 | (2) 36-2231526 | (3) 99-9990064
| RFETH RI LEY CONSTRUCTI ON | WALSH CONSTR CO OF | LL | SUPERI OR CONSTR/ E & B PAVI NG
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0111 702-51005 2602.100 CYS | 416. 58000 1083982. 82| 425. 00000 1105892. 50| 355. 00000 923745. 50
CONCRETE, A, SUBSTRUCTURE | | |
0112 702-51015 1156.500 CYS | 206. 81000 239175. 77| 200. 00000 231300. 00| 200. 00000 231300. 00
CONCRETE, B, FOOTI NGS | | [
0113 702-90915 5002. 000 CYS | 100. 00000 500200. 00| 210. 00000 1050420. 00| 305. 00000 1525610. 00
CONCRETE, A | | |
0114 703-51030 345356. 000 LBS | 0. 68000 234842. 08| 0. 55000 189945. 80| 0. 80000 276284. 80
REI NFORCI NG STEEL | [
0115 703-51032 1656713. 000 LBS | 0. 79000 1308803. 27| 0. 65000 1076863. 45| 0. 70000 1159699. 10
REI NFORCI NG STEEL, EPOXY CQATED | | |
0116 704-51002 2990.900 CYS | 425. 50000 1272627. 95| 450. 00000 1345905. 00| 400. 00000 1196360. 00
CONCRETE, C, SUPERSTRUCTURE | | [
0117 706-03278 6.000 EACH 3750. 00000 22500. 00| 1900. 00000 11400. 00| 1200. 00000 7200. 00
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, | | |
MODI FI ED | | |
0118 706-05734 15. 000 EACH 2109. 89000 31648. 35| 1800. 00000 27000. 00| 1200. 00000 18000. 00
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBT | | |
0119 706-51020 449. 400 CYS | 468. 17000 210395. 60| 500. 00000 224700. 00| 410. 00000 184254. 00
CONCRETE, C, RAILING | | |
0120 709-51821 LUWP| 37500. 00000 37500. 00| 52000. 00000 52000. 00| 42690. 00000 42690. 00
SURFACE SEAL , STR NO. 10-2 | | |
0121 709-51821 LUWP| 5208. 33000 5208. 33| 7500. 00000 7500. 00| 5280. 00000 5280. 00
SURFACE SEAL , STR NO. 10A-1 | | |
0122 709-51821 LUWP| 5208. 33000 5208. 33| 8500. 00000 8500. 00| 6210. 00000 6210. 00
SURFACE SEAL , STR NO 11-1 | | |
0123 709-51821 LUWP| 6250. 00000 6250. 00| 7000. 00000 7000. 00| 3970. 00000 3970. 00
SURFACE SEAL , STR NO 11-2 | | |
0124 711-51038 LUWP| 2864583. 00000 2864583. 00| 2428737. 03000 2428737. 03| 2652000. 00000 2652000. 00
STRUCTURAL STEEL , STR NO. 10-2 | | [
0125 711-51038 LUWMP|  414093. 80000 414093. 80| 450000. 00000 450000. 00| 500000. 00000 500000. 00
STRUCTURAL STEEL , STR NO 10A-1 | | |
0126 711-51038 LUWMP|  484375. 00000 484375. 00| 480000. 00000 480000. 00| 450000. 00000 450000. 00
STRUCTURAL STEEL , STR NO. 11-1 | | [
0127 711-51038 LUWP|  216021. 00000 216021. 00| 225000. 00000 225000. 00] 175000. 00000 175000. 00
STRUCTURAL STEEL , STR NO 11-2 | | [
0128 711-51070 64. 000 EACH 52. 00000 3328. 00| 80. 00000 5120. 00| 35. 00000 2240. 00
ANCHOR PLATE, AP 1 | | |
0129 715-04830 2.000 EACH 3000. 00000 6000. 00| 3304. 05000 6608. 10| 4255. 00000 8510. 00
GRATED BOX END SECTION ,I, 3:1, 30 IN | |
0130 715-04830 1.000 EACH| 2750. 00000 2750. 00| 2506. 25000 2506. 25| 3360. 00000 3360. 00
GRATED BOX END SECTION , 1, 5:1, 15 IN. | | |
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TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 38, 235, 107. 85 RQUTE : 90
CALL ORDER . 260 CONTRACT I D : RT-26701-A COUNTI ES : LAKE
LETTI NG DATE : 07/15/03 10:00 AM DI STRI CT :
SET- AS| DE :
| (1) 35-0918397 | (2) 36-2231526 | (3) 99-9990064
| RFETH RI LEY CONSTRUCTI ON | WALSH CONSTR CO OF | LL | SUPERI OR CONSTR/ E & B PAVI NG
LINE NO/ |ITEM CODE / ALT

| TEM DESCRI PTI ON

0131 715-05048

PIPE, TYPE 4, CRCULAR 6 IN

0132 715-05053

Pl PE, UNDERDRAIN QUTLET, 6 IN

0133 715-05149
PI PE, TYPE 2
0134 715-05151
PI PE, TYPE 2
0135 715-05152
PI PE, TYPE 2
0136 715-05154
PI PE, TYPE 2
0137 715-05156
PI PE, TYPE 2
0138 715-05331
PI PE, TYPE 2
SFT.
0139 715-26770

GRATED BOX END SECTI ON,

0140 715-46000

Pl PE END SECTI ON,

0141 715-46005

Pl PE END SECTI ON,

0142 715-46010

Pl PE END SECTI ON,

0143 715-46020

PI PE END SECTI ON,

0144 715-46030

PI PE END SECTI ON,

0145 715- 46040

PI PE END SECTI ON,

0146 715-95092

SLOTTED DRAIN, 12 IN.

0147 715-96967

GRATED BOX END SECTI ON,

X 29 IN.
0148 715-97402

GRATED BOX END SECTI ON,

0149 715-97405

GRATED BOX END SECTI ON,

0150 715-97406

QUANTI TY
93083. 000
6165. 000
74.000
CRCULAR 12 IN
6977. 000
CRCULAR 15 IN
1638. 000
CRCULAR 18 IN.
593. 000
CIRCULAR 24 [N
276. 000
CRCULAR 30 IN.
4.000
DEFORMED, M N. AREA 3.
1. 000
I, 3:1, 24
2.000
12 IN
11. 000
15 IN
1. 000
18 IN
2.000
24 IN.
2.000
30 IN.
4.000
36 IN.
4590. 000
2.000
I, 4:1, 42
18. 000
I, 4:1, 15
4.000
I, 4:1, 18
1. 000

GRATED BOX END SECTI ON,

I, 3:1, 18

20
22.
25
30
40.

80

2800

250.

260.

280.

320.

640.

700.

60.

4600

2400

1600

2000

UNI'T PR CE

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

I
ANOUNT]|

UNIT PRI CE AMOUNT|  UNIT PRI CE
""""""""" 279249 00] 195000  125662.05|  2.50000
27742.50I 15. 91000 98085.15I 16. 00000
1480.00I 27.00000 1998.00I 15. 88000
153494.00I 27. 00000 188379.00I 17. 29000
40950.00I 29. 00000 47502.00I 22. 26000
17790.00I 37. 00000 21941.00I 29. 60000
11040.00I 60. 00000 16560.00I 40. 74000
320.00I 229. 84000 919.36I 92. 59000
I I
2800.00I 2617. 88000 2617.88I 4035. 00000
500.00I 201. 40000 402.80I 175. 00000
2860.00I 213. 40000 2347.40I 185. 00000
280.00I 229. 40000 229.40I 200. 00000
640.00I 337. 60000 675.20I 235. 00000
1280.00I 449. 60000 899.20I 370. 00000
2800.00I 481. 18000 1924.72I 530. 00000
275400.00I 50. 00000 229500.00I 63. 00000
9200.00I 4862. 75000 9725.50I 5475. 00000
I I

43200.00I 2215. 88000 39885.84I 2835. 00000
6400.00I 2210. 47000 8841.88I 2835. 00000
ZOO0.00I 1670. 75000 1670.75I 2755. 00000

232707. 50
98640. 00
1175.12
120632. 33
36461. 88
17552. 80
11244. 24

370. 36

4035. 00

350. 00

2035. 00

200. 00

470. 00

740. 00

2120. 00

289170. 00

10950. 00

51030. 00

11340. 00

2755. 00
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 38, 235, 107. 85 RQUTE : 90
CALL ORDER . 260 CONTRACT I D : RT-26701-A COUNTI ES : LAKE
LETTI NG DATE : 07/15/03 10:00 AM DI STRI CT . TALL
SET- AS| DE :
| (1) 35-0918397 | (2) 36-2231526 | (3) 99-9990064
| RFETH RI LEY CONSTRUCTI ON | WALSH CONSTR CO OF | LL | SUPERI OR CONSTR/ E & B PAVI NG
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0151 715-97687 2.000 EACH 3300. 00000 6600. 00| 3102. 01000 6204. 02| 4325. 00000 8650. 00
GRATED BOX END SECTION, I, 4:1, 24 IN | | |
0152 715-98179 1.000 EACH| 2750. 00000 2750. 00| 2482. 89000 2482. 89| 3355. 00000 3355. 00
GRATED BOX END SECTION, I, 5:1, 18 IN | | |
0153 715-98778 173.000 LFT | 73. 00000 12629. 00| 84. 02000 14535. 46| 82. 96000 14352. 08
Pl PE, RElI NFORCED CONCRETE, HE |11, 45 | | |
IN. X 29 IN | | |
0154 715-98931 1.000 EACH 4000. 00000 4000. 00| 3603. 76000 3603. 76| 4790. 00000 4790. 00
GRATED BOX END SECTION, |, 4:1, 30 IN. | | |
0155 716- 02585 414.000 LFT | 350. 00000 144900. 00| 465. 00000 192510. 00| 347. 00000 143658. 00
PI PE, JACKED, REI NFORCED CONCRETE, |11, | | |
36 IN | [ [
0156 716-03292 217.000 LFT | 300. 00000 65100. 00| 450. 00000 97650. 00| 299. 00000 64883. 00
Pl PE, JACKED, REI NFORCED CONCRETE, IV, | | |
30 IN | | |
0157 718-06528 97.000 EACH 500. 00000 48500. 00| 760. 31000 73750. 07| 618. 00000 59946. 00
QUTLET PROTECTOR, 1 | |
0158 718-06529 4.000 EACH 475. 00000 1900. 00] 665. 71000 2662. 84| 525. 00000 2100. 00
QUTLET PROTECTOR, 2 | |
0159 718-06532 10000. 000 LFT | 0. 90000 9000. 00| 1. 00000 10000. 00| 1. 00000 10000. 00
VI DEO | NSPECTI ON FOR UNDERDRAI NS | | |
0160 718-52610 8515. 000 CYS | 15. 00000 127725. 00| 17. 50000 149012. 50| 31. 00000 263965. 00
AGGREGATE FOR UNDERDRAI NS | | [
0161 718-99153 78345.000 SYS | 0. 40000 31338. 00| 1. 00000 78345. 00| 0. 80000 62676. 00
GEOTEXTI LES FOR UNDERDRAI N | | [
0162 720-07299 11. 000 EACH 3200. 00000 35200. 00| 2439. 08000 26829. 88| 2415. 00000 26565. 00
I NLET TYPE H [ | |
0163 720-07300 61. 000 EACH| 5100. 00000 311100. 00| 3987. 22000 243220. 42| 4270. 00000 260470. 00
INLET TYPE H W TH SLOTTED DRAI N | | |
0164 720-07301 6. 000 EACH 3100. 00000 18600. 00| 1428. 11000 8568. 66| 1150. 00000 6900. 00
I NLET TYPE HA | | [
0165 720-07302 17.000 EACH 3400. 00000 57800. 00| 2282. 42000 38801. 14| 2210. 00000 37570. 00
I NLET TYPE HA, WTH SLOTTED DRAI N | | |
0166 720-45035 1.000 EACH 1290. 00000 1290. 00| 1474. 77000 1474. 77| 1150. 00000 1150. 00
I NLET, F7 | | |
0167 720-45205 1.000 EACH 1600. 00000 1600. 00| 2610. 45000 2610. 45| 1730. 00000 1730. 00
CATCH BASI N, A2 | | |
0168 720- 45410 40. 000 EACH 1400. 00000 56000. 00| 2072. 38000 82895. 20| 2155. 00000 86200. 00
MANHOLE, C4 | | [
0169 720-90129 1.000 EACH 2890. 00000 2890. 00| 6853. 90000 6853. 90| 12795. 00000 12795. 00
I

MANHOLE, J2 |
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 38, 235, 107. 85 RQUTE : 90
CALL ORDER . 260 CONTRACT I D : RT-26701-A COUNTI ES : LAKE
LETTI NG DATE : 07/15/03 10:00 AM DI STRI CT . TALL
SET- AS| DE :
| (1) 35-0918397 | (2) 36-2231526 | (3) 99-9990064
| RFETH RI LEY CONSTRUCTI ON | WALSH CONSTR CO OF | LL | SUPERI OR CONSTR/ E & B PAVI NG
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0170 720- 94906 4.000 EACH 2800. 00000 11200. 00| 1794. 51000 7178. 04| 1760. 00000 7040. 00
I NLET, X5 | | |
0171 720- 94906 5.000 EACH 4500. 00000 22500. 00| 2884. 08000 14420. 40| 2730. 00000 13650. 00
I NLET, X5 , WTH SLOTTED DRAI N | | |
0172 720-95422 1.000 EACH| 2180. 00000 2180. 00| 3398. 57000 3398. 57| 3010. 00000 3010. 00
MANHOLE, J4 | | [
0173 723-07056 119. 000 LFT | 3648. 65000 434189. 35| 3300. 00000 392700. 00| 5000. 00000 595000. 00
STRUCTURE, PRECAST THREE- SI DED, 384 IN. | | |
X 120 IN. | | |
0174 724-51925 547.100 LFT | 130. 21000 71237. 89| 80. 00000 43768. 00| 190. 00000 103949. 00
STRUCTURAL EXPANSI ON JOI NT, SS [ [
0175 726- 92406 12. 000 EACH 520. 00000 6240. 00| 632. 06000 7584. 72| 599. 00000 7188. 00
BEARI NG ASSEMBLY, ELASTOVERI C | | |
0176 726-95870 34.000 EACH 1667. 00000 56678. 00| 1200. 00000 40800. 00| 792. 00000 26928. 00

BEARI NG ASSEMBLY (POT BEARI NG, | | |
EXPANSI ON, 120 K) | [
0177 726- 95870 34.000 EACH 3255. 20000 110676. 80| 1500. 00000 51000. 00| 1139. 00000 38726. 00
BEARI NG ASSEMBLY ( POT BEARI NG, | | |
EXPANSI ON, 330 K) | [

0178 726- 95870 17.000 EACH 2119. 80000 36036. 60| 1200. 00000 20400. 00| 792. 00000 13464. 00
BEARI NG ASSEMBLY (POT BEARI NG, FI XED, | | |
280 K) [ |

0179 728- 98377 LUMP|  41666. 70000 41666.70|  45000. 00000 45000.00|  39910. 00000 39910. 00
MASONRY COATING , STR NO 10-2 | | |

0180 728- 98377 LUMP| 8300. 00000 8300. 00| 7500. 00000 7500. 00| 7020. 00000 7020. 00
MASONRY COATING , STR NO 10A-1 | | |

0181 728- 98377 LUMP| 8300. 00000 8300. 00| 5000. 00000 5000. 00| 8320. 00000 8320. 00
MASONRY COATING , STR NO 11-1 | | |

0182 728- 98377 LUMP| 4000. 00000 4000. 00| 9000. 00000 9000. 00| 3380. 00000 3380. 00
MASONRY COATING , STR NO 11-2 | | |

0183 731- 93945 85943.000 SFT | 10. 46000 898963. 78 9. 00000 773487. 00 9. 50000 816458. 50
FACE PANELS, CONCRETE | | |

0184 731-93946 85943.000 SFT | 5. 34000 458935. 62| 10. 00000 859430. 00| 10. 00000 859430. 00
VWALL ERECTI ON | | |

0185 731-93947 5917.200 LFT | 8. 98000 53136. 46| 18. 00000 106509. 60| 15. 00000 88758. 00
LEVELI NG PAD, CONCRETE | | |

0186 801- 01093 16. 000 EACH 950. 00000 15200. 00| 1415. 00000 22640. 00| 1415. 00000 22640. 00
TEMPORARY WORKS| TE SPEED LIM T SI GN | | |
ASSEMBLY | [ |

0187 801- 03290 12.000 EACH 125. 00000 1500. 00| 248. 00000 2976. 00| 248. 00000 2976. 00

CONSTRUCTI ON SIGN, C | | |



I NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/22/03
PAGE : 260 -11
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 38, 235, 107. 85 ROUTE : 90
CALL ORDER : 260 CONTRACT I D : RT-26701-A COUNTI ES : LAKE
LETTI NG DATE : 07/15/03 10:00 AM DI STRI CT : TOLL
SET- ASI DE :
| (1) 35-0918397 | (2) 36-2231526 | (3) 99- 9990064
| RETH RI LEY CONSTRUCTI ON | WALSH CONSTR CO. OF | LL | SUPERI OR CONSTR/ E & B PAVI NG
LINE NO/ | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AVMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0188 801- 04308 13.000 EACH 450. 00000 5850. 00| 386. 00000 5018. 00| 386. 00000 5018. 00
ROAD CLOSURE SI GN ASSEMBLY | | [
0189 801-06198 322.000 DAY | 200. 00000 64400. 00| 300. 00000 96600. 00| 450. 00000 144900. 00
PATROLLER | | |
0190 801- 06208 117652. 000 LFT | 1. 00000 117652. 00| 0. 96000 112945, 92| 0. 66000 77650. 32
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
5 1IN | I [
0191 801- 06469 6520. 000 LFT | 2. 00000 13040. 00| 1. 54000 10040. 80| 1. 54000 10040. 80
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
8 IN. | | |
0192 801- 06625 135. 000 EACH| 75. 00000 10125. 00| 250. 00000 33750. 00| 126. 00000 17010. 00
DETOUR ROUTE MARKER ASSEMBLY | | |
0193 801- 06640 124.000 EACH 125. 00000 15500. 00| 225. 00000 27900. 00| 202. 00000 25048. 00
CONSTRUCTI ON SIGN, A | | |
0194 801- 06645 38.000 EACH 62. 50000 2375. 00| 75. 00000 2850. 00| 67. 00000 2546. 00
CONSTRUCTION SIGN, B | | |
0195 801- 06710 565.000 DAY | 14. 00000 7910. 00| 10. 00000 5650. 00| 10. 00000 5650. 00
FLASHI NG ARROW SI GN | | |
0196 801-06775 LUMP| 117213.00000 117213.00] 154387. 04000 154387.04| 350000. 00000 350000. 00
MAI NTAI NI NG TRAFFI C | | |
0197 801-07118 82.000 LFT | 10. 00000 820. 00| 25. 00000 2050. 00| 20. 61000 1690. 02
BARRI CADE, I11-A | |
0198 801-07119 72.000 LFT | 12. 50000 900. 00| 30. 00000 2160. 00| 28. 47000 2049. 84
BARRI CADE, |11-B | |
0199 801-09133 4.000 EACH 7800. 00000 31200. 00| 3000. 00000 12000. 00| 6000. 00000 24000. 00
TEMPORARY CHANGEABLE MESSAGE S| GN | | I
0200 802- 03706 10. 000 EACH 225. 00000 2250. 00| 222. 56000 2225. 60| 220. 00000 2200. 00
SI GN PANEL, | NSTALL EXI STI NG ON NEW | | |
SUPPORT OR STRUCTURE | |
0201 802- 03811 1.000 EACH 4000. 00000 4000. 00| 3925. 21000 3925. 21| 3880. 00000 3880. 00
OVERHEAD S| GN STRUCTURE, BOX TRUSS, | |
RESET | | |
0202 802- 05701 92.500 LFT | 7. 00000 647. 50| 6. 78000 627. 15| 8. 70000 804. 75
SIGN PCST, SQUARE, 1, REI NFORCED ANCHCOR | | |
BASE | | |
0203 802- 05702 517.500 LFT | 4. 00000 2070. 00| 4. 05000 2095. 88| 4. 00000 2070. 00
SIGN PCST, SQUARE, 2, REI NFORCED ANCHCR | | |
BASE | | [
0204 802- 07059 41.000 EACH 26. 00000 1066. 00| 25. 29000 1036. 89| 25. 00000 1025. 00
SI GN, SHEET, AND SUPPORTS, REMOVE | | |
0205 802- 07060 2.000 EACH 125. 00000 250. 00| 350. 00000 700. 00| 120. 00000 240. 00

SI GN, SHEET, RELOCATE | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/22/03
PAGE : 260 -12
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 38, 235, 107. 85 RQUTE : 90
CALL ORDER . 260 CONTRACT I D : RT-26701-A COUNTI ES : LAKE
LETTI NG DATE : 07/15/03 10:00 AM DI STRI CT . TALL
SET- AS| DE :
| (1) 35-0918397 | (2) 36-2231526 | (3) 99-9990064
| RFETH RI LEY CONSTRUCTI ON | WALSH CONSTR CO OF | LL | SUPERI OR CONSTR/ E & B PAVI NG
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0206 802-07151 10. 000 EACH 250. 00000 2500. 00| 242. 80000 2428. 00| 240. 00000 2400. 00

W DE FLANGE S| GN POST SUPPORT [ | [
FOUNDATI ON, W1 | | [ |
0207 802- 07152 2.000 EACH 250. 00000 500. 00| 450. 00000 900. 00| 250. 00000 500. 00
W DE FLANGE S| GN POST SUPPORT | |
FOUNDATI ON, X |

I
I
0208 802- 07158 4.000 EACH 2600. 00000 10400. 00| 2620. 18000 10480. 72| 2590. 00000 10360. 00
CANTI LEVER TRAFFI C S| GN SUPPORT | | |
FOUNDATI ON, | | | |
0209 802- 07159 1.000 EACH 2200. 00000 2200. 00| 2205. 40000 2205. 40| 2180. 00000 2180. 00
CANTI LEVER TRAFFI C S| GN SUPPORT | | |
FOUNDATI ON, |1 | | |
0210 802- 07268 2.000 EACH 6104. 00000 12208. 00| 5928. 28000 11856. 56| 5860. 00000 11720. 00
OVERHEAD BALANCED CANTI LEVER SI GN | | |
STRUCTURE FOUNDATI ON, XII1-B | | |
0211 802- 07272 1.000 EACH| 7700. 00000 7700. 00| 7506. 45000 7506. 45| 7420. 00000 7420. 00
BOX TRUSS S| GN FOUNDATI ON, V-B | | |
0212 802- 07275 1.000 EACH 4350. 00000 4350. 00| 4248. 93000 4248. 93| 4200. 00000 4200. 00
BOX TRUSS S| GN FOUNDATION, V-C | | |
0213 802- 76015 80.000 SFT | 22. 50000 1800. 00| 22. 16000 1772. 80| 21. 90000 1752. 00
SI GN, PANEL, ENCAPSULATED LENS W TH LEGEND| | |
0214 802- 76025 50.000 SFT | 13. 00000 650. 00| 18. 00000 900. 00| 12. 90000 645. 00

SIGN, SHEET, ENCAPSULATED LENS W TH | |
LEGEND, 0.080 IN. TH CKNESS | |

0215 802- 76035 420.500 SFT | 13. 50000 5676. 75| 13. 35000 5613. 68| 13. 20000 5550. 60
SIGN, SHEET, ENCAPSULATED LENS W TH | |
LEGEND, 0.100 I N TH CKNESS | |

0216 802- 76045 45.000 SFT | 15. 00000 675. 00| 20. 00000 900. 00| 14. 40000 648. 00
SIGN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 0.125 IN. TH CKNESS | |

0217 802- 76065 5.000 LFT | 3. 20000 16. 00| 50. 00000 250. 00| 3. 10000 15. 50
SI GN POST, B | | |

0218 802- 76095 2497.480 LBS | 2. 25000 5619. 33| 2. 75000 6868. 07| 2. 20000 5494. 46
STRUCTURAL STEEL, BREAKAWAY | |

0219 802- 76135 1.000 EACH 9000. 00000 9000. 00| 8862. 06000 8862. 06| 8760. 00000 8760. 00
OVERHEAD S| GN STRUCTURE, CANTI LEVER | |
SI NGLE ARM | | |

0220 802- 76140 2.000 EACH  17000. 00000 34000. 00|  16995. 74000 33991.48|  16800. 00000 33600. 00
OVERHEAD S| GN STRUCTURE, CANTI LEVER | |
DOUBLE ARM | | |

0221 802- 76150 2.000 EACH  17000. 00000 34000. 00|  16591. 08000 33182.16/  16400. 00000 32800. 00

OVERHEAD S| GN STRUCTURE, TWN | [ |
CANTI LEVER, DOUBLE ARM | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/22/03
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 38, 235, 107. 85 RQUTE : 90
CALL ORDER . 260 CONTRACT I D : RT-26701-A COUNTI ES : LAKE
LETTI NG DATE : 07/15/03 10:00 AM DI STRI CT . TALL
SET- AS| DE :
| (1) 35-0918397 | (2) 36-2231526 | (3) 99-9990064
| RFETH RI LEY CONSTRUCTI ON | WALSH CONSTR CO OF | LL | SUPERI OR CONSTR/ E & B PAVI NG
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0222 802-76175 30.000 LFT | 150. 00000 4500. 00| 161. 86000 4855. 80| 160. 00000 4800. 00

WALKWAY, HANDRAI L, AND LI GHTI NG SUPPCRT | | [
ASSEMBLY ( CANTI LEVER) | | |
0223 802- 76178 80.000 LFT | 150. 00000 12000. 00| 161. 86000 12948. 80| 160. 00000 12800. 00
WALKWAY, HANDRAI L, AND LI GHTI NG SUPPORT | [ |
ASSEMBLY ( TW N CANTI LEVER) | | |
0224 802- 92404 1.000 EACH 1500. 00000 1500. 00| 1517. 48000 1517. 48| 1500. 00000 1500. 00

BOX TRUSS END BENT EXTENSION 3 FT. 0 IN.| | |

0225 802- 93388 4.000 EACH 225. 00000 900. 00| 350. 00000 1400. 00| 220. 00000 880. 00
BARRI ER WALL SI GN BRACKET ASSEMBLY, | |
VEDI AN | [ |

0226 802- 93389 9.000 EACH 430. 00000 3870. 00| 424. 89000 3824. 01| 420. 00000 3780. 00
BARRI ER WALL S| GN BRACKET, SHOULDER | | |

0227 802- 99392 2.000 EACH 6500. 00000 13000. 00| 6373. 40000 12746. 80| 6300. 00000 12600. 00

OVERHEAD S| GN STRUCTURE, RESET, | | I
CANTI LEVER DOUBLE ARM | | I

0228 804- 06771 150. 000 EACH 18. 00000 2700. 00| 18. 21000 2731. 50 18. 00000 2700. 00
DELI NEATOR PCST, FLEXI BLE | | |

0229 805- 06592 325.000 LFT | 8. 00000 2600. 00| 8. 09000 2629. 25| 8. 00000 2600. 00
CONDUI T, STEEL, GALVANI ZED, 2 IN | | |

0230 805- 98335 460.000 LFT | 3. 10000 1426. 00| 3. 24000 1490. 40| 3. 20000 1472. 00

WRE, NO 4 COPPER IN PLASTIC DUCT, IN | |
TRENCH, 4 1/C [ [ |

0231 805- 98336 325.000 LFT | 3. 10000 1007. 50| 3. 24000 1053. 00| 3. 20000 1040. 00
WRE, NO 4 COPPER IN PLASTIC DUCT, IN | |
CONDUI T, 4 1/C | |

0232 807- 82052 1.000 EACH 2000. 00000 2000. 00| 1871. 55000 1871. 55| 1850. 00000 1850. 00
UNDERPASS Cl RCUI T | NSTALLATI ON, 2 [ | |
LUM NAI RES | | |

0233 807- 82054 1.000 EACH 1950. 00000 1950. 00| 1922. 14000 1922. 14| 1900. 00000 1900. 00
UNDERPASS Cl RCUI T | NSTALLATI ON, 4 | | |
LUM NAI RES | | |

0234 807- 82058 1.000 EACH 2100. 00000 2100. 00| 2124. 47000 2124. 47| 2100. 00000 2100. 00
UNDERPASS Cl RCUI T | NSTALLATION, 8 [ | |
LUM NAI RES | | |

0235 807- 86735 14.000 EACH 225. 00000 3150. 00| 222. 56000 3115. 84 220. 00000 3080. 00

UNDERPASS LUM NAI RE PENDANT MOUNTED 150 | |
WATT HI GH PRESSURE SODI UM | |

0236 807- 86810 2.000 EACH 3800. 00000 7600. 00| 3712. 76000 7425. 52 3670. 00000 7340. 00
SERVI CE POl NT, || |
0237 808- 01468 281.000 LFT | 8. 00000 2248. 00 8. 00000 2248. 00 0. 45000 126. 45

|
LINE, EPOXY, DOTTED, WVHTE, 5 IN 2 FT. |
LINE, 4 FT. GAP |



TABULATI ON CF BI DS

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

07/ 22/ 03
260 -14

ENG NEER S ESTI MATE: $ 38, 235, 107. 85 RQUTE : 90
CALL ORDER . 260 CONTRACT I D : RT-26701-A COUNTI ES : LAKE
LETTI NG DATE : 07/15/03 10:00 AM DI STRI CT :
SET- AS| DE :
| (1) 35-0918397 | (2) 36-2231526 | (3) 99-9990064
| RFETH RI LEY CONSTRUCTI ON | WALSH CONSTR CO OF | LL | SUPERI OR CONSTR/ E & B PAVI NG
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0238 808- 04767 13166. 000 LFT | 0. 55000 7241. 30| 0. 55000 7241. 30| 0. 45000 5924.70
LINE , EPOXY, SCLID, YELLOWN 5 IN | |
0239 808- 04767 18711.000 LFT | 0. 35000 6548. 85| 0. 35000 6548. 85| 0. 38000 7110. 18
LI NE , THERMOPLASTIC, SOLID, YELLON 5 | | |
IN | | |
0240 808- 05534 631.000 LFT | 1. 10000 694. 10| 1. 10000 694. 10| 2. 10000 1325. 10
LI NE, EPOXY, SOLID, WHI TE, 8 IN. | |
0241 808- 05535 96. 000 LFT | 16. 00000 1536. 00| 15. 40000 1478. 40| 3. 15000 302. 40
TRANSVERSE MARKI NGS, EPOXY, SOQLI D, | | |
VWH TE, CROSSHATCH LINE, 24 IN | | [
0242 808- 06695 30300. 000 LFT | 0. 15000 4545, 00| 0. 14000 4242. 00| 0. 17000 5151. 00
LINE, PAINT, SOLID, WHHTE, 5 IN. | | |
0243 808- 06702 9265. 000 LFT | 0. 35000 3242. 75| 0. 35000 3242. 75| 0. 38000 3520. 70
LI NE, THERMOPLASTI C, BROKEN, WH TE, 5 | | |
I'N. I | |
0244 808- 06705 4381. 000 LFT | 1. 00000 4381. 00| 1. 05000 4600. 05| 0. 66000 2891. 46
LINE, THERMOPLASTIC, SCLID, WVHTE, 8 IN | [ [
0245 808-06711 89.000 LFT | 0. 10000 8. 90| 0. 50000 44. 50| 0. 14000 12. 46
LINE, PAINT, BROKEN, WH TE, 4 IN. | | [
0246 808-06713 3100. 000 LFT | 0. 10000 310. 00| 0. 50000 1550. 00| 0. 14000 434. 00
LINE, PAINT, SOLID, WHTE, 4 IN | | |
0247 808-06714 3456. 000 LFT | 0. 10000 345. 60| 0. 50000 1728. 00| 0. 14000 483. 84
LINE, PAINT, SOLID, YELLOW 4 IN | | [
0248 808- 06716 19630. 000 LFT | 0. 20000 3926. 00| 0. 50000 9815. 00| 0. 45000 8833. 50
LI NE, REMOVE | | |
0249 808- 07592 12300. 000 LFT | 0. 55000 6765. 00| 0. 55000 6765. 00| 0. 45000 5535. 00
LI NE, EPOXY, SOLID, WHITE, 5 IN. | | |
0250 808-74811 6179. 000 LFT | 0. 55000 3398. 45| 0. 55000 3398. 45| 0. 45000 2780. 55
LI NE, EPOXY, BROKEN, WHITE, 5 IN. | | |
0251 808- 75008 2218.000 LFT | 0. 25000 554. 50| 0. 25000 554. 50| 0. 28000 621. 04
LINE, PAINT, SOLID, WHITE, 8 IN. | | |
0252 808- 75046 30800. 000 LFT | 0. 15000 4620. 00| 0. 14000 4312. 00| 0. 17000 5236. 00
LINE, PAINT, SCOLID, YELLOW 5 IN. | | |
0253 808- 75072 1492. 000 LFT | 1. 90000 2834. 80| 1. 80000 2685. 60| 0. 42000 626. 64
TRANSVERSE MARKI NGS, PAINT, SOLI D, | | [
VWH TE, CROSSHATCH LINE, 24 IN. | | [
0254 808- 75272 1028. 000 LFT | 3. 30000 3392. 40| 3. 20000 3289. 60| 0. 99000 1017.72
TRANSVERSE NMARKI NGS, THERMOPLASTI C, | | |
SOLID, WH TE, CROSSHATCH LINE, 24 IN. | | |
0255 808- 75996 780.000 EACH 5. 50000 4290. 00| 5. 40000 4212. 00| 6. 75000 5265. 00

SNOWPLOWABLE RAI SED PAVEMENT MARKER, | | I
REMOVE | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/22/03
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 38, 235, 107. 85 RQUTE : 90
CALL ORDER . 260 CONTRACT I D : RT-26701-A COUNTI ES : LAKE
LETTI NG DATE : 07/15/03 10:00 AM DI STRI CT . TALL
SET- AS| DE :
| (1) 35-0918397 | (2) 36-2231526 | (3) 99-9990064
| RFETH RI LEY CONSTRUCTI ON | WALSH CONSTR CO OF | LL | SUPERI OR CONSTR/ E & B PAVI NG
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0256 808- 75998 974.000 EACH 19. 00000 18506. 00| 18. 50000 18019. 00| 19. 25000 18749. 50
SNOAPLOWABLE RAI SED PAVEMENT MARKER |
0257 808-97127 20419.000 LFT | 0. 35000 7146. 65| 0. 35000 7146. 65| 0. 38000 7759. 22
LI NE, THERMOPLASTIC, SCLID, WH TE, 5 IN.| |
SECTI ON TOTALS | $ 27, 964, 964. 80| $ 28, 260, 000. 00| $ 29, 842,402.91
------------------------------------------ e m o m m e e e e e e e e e e e et e e e e e e e e e e e e e e e e e e e e e e e eeemaeaaaa

CONTRACT TOTALS | $ 27,964, 964. 80| $ 28, 260, 000. 00| $ 29, 842,402.91




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS
ENG NEER S ESTI MATE: $ 38, 235, 107. 85
CALL CRDER : 260
LETTI NG DATE : 07/15/03 10:00 AM

CONTRACT I D : RT-26701-A
DI STRI CT : TALL

SET- AS| DE :

RQUTE : 90
COUNTI ES : LAKE

DATE : 07/22/03
PAGE : 260 -16

| (4) 35-1106884 |
| ELLAS CONSTRUCTI ON COVPANY, |
LINE NO / | TEM CODE / ALT |
AMOUNT|

OVERHEAD S| GN STRUCTURE, BOX TRUSS, |
REMOVE |

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE UNIT PRI CE
__________________________________________ e e e e e e e e mm e mm e e e e e e e e e m i —mmm -
SECTI ON 0001 BRI DGE REPLACEMENT
[ [
0001 105- 06845 LUWP|  291000. 00000 291000. 00|
CONSTRUCTI ON ENG NEERI NG | [
0002 105- 07040 16.000 MOS | 3150. 00000 50400. 00|
FI ELD OFFICE, C [ [
0003 110- 01001 LUWP| 1650000. 00000 1650000. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | |
0004 201-52370 LUWP|  500000. 00000 500000. 00|
CLEARI NG R GHT OF WAY | |
0005 202- 02240 40040. 600 SYS | 5. 00000 200203. 00|
PAVEMENT, REMOVE | |
0006 202- 02241 16735. 000 LFT | 2.00000 33470. 00|
GUARDRAI L, REMOVE [ |
0007 202-02271 41.000 EACH| 340. 00000 13940. 00|
HEADWALL, REMOVE | |
0008 202- 02278 48.000 LFT | 20. 00000 960. 00|
CURB, CONCRETE, REMOVE | [
0009 202- 02279 377.000 LFT | 8. 00000 3016. 00|
CURB AND GUTTER, REMOVE | [
0010 202-51330 LUWP|  945000. 00000 945000. 00|
PRESENT STRUCTURE, REMOVE , STR NO [ [
10-2 | |
0011 202-51330 LUWP|  335000. 00000 335000. 00|
PRESENT STRUCTURE, REMOVE , STR NO | |
10A-1 | I
0012 202-51330 LUWP|  335000. 00000 335000. 00|
PRESENT STRUCTURE, REMOVE , STR NO | |
11-1 | |
0013 202- 51330 LUMP|  220000. 00000 220000. 00|
PRESENT STRUCTURE, REMOVE , STR NO | |
11-2 | [
0014 202- 60820 69660. 000 SYS | 0. 47000 32740. 20|
SURFACE M LLI NG, ASPHALT | |
0015 202- 60822 440.000 SYS | 5. 40000 2376. 00|
SURFACE M LLI NG PORTLAND CEMENT | |
CONCRETE | [
0016 202- 74040 7.000 EACH| 124. 30000 870. 10|
SI GN AND SUPPORTS, W DE FLANGE, REMOVE |
0017 202- 74055 1.000 EACH| 2240. 00000 2240. 00|
I
|

ANOUNT]

UNT PRI CE
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 38, 235, 107. 85 RQUTE : 90
CALL ORDER . 260 CONTRACT I D : RT-26701-A COUNTI ES : LAKE
LETTI NG DATE : 07/15/03 10:00 AM DI STRI CT . TALL

SET- AS| DE :

| (4) 35-1106884 | |
| ELLAS CONSTRUCTI ON COVPANY, | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRICE AMOUNT

0018 202- 74085 2.000 EACH 750. 00000 1500. 00|
OVERHEAD S| GN STRUCTURE, TW N | |
CANTI LEVER, REMOVE [ |

0019 202-91385 70.000 EACH| 340. 00000 23800. 00|
I NLET, REMOVE | |
0020 202- 93974 2.000 EACH 720. 00000 1440. 00

OVERHEAD SI GN STRUCTURE, CANTI LEVER |
DOUBLE ARM REMOVE [
0021 202-94954 834.000 LFT | 8. 90000 7422. 60

|

I

I

I

I

I I

| |

| |

BARRI ER WALL, CONCRETE, REMOVE | [ |
0022 202- 94954 2809. 000 LFT | 8. 90000 25000. 10| |
BARRI ER WALL, CONCRETE, REMOVE | | |

( TEMPORARY) [ | |
0023 202- 95027 2.000 EACH 200. 00000 400. 00| |
| MPACT ATTENUATCR, REMOVE | | [
0024 202- 96133 3639.000 LFT | 14. 00000 50946. 00| |
Pl PE, REMOVE | | |
0025 202- 99187 24185.000 LFT | 0. 90000 21766. 50| |
FENCE, FARM FI ELD, REMOVE | [ |
0026 203- 02000 36420.000 CYS | 13. 25000 482565. 00| |
EXCAVATI ON,  COVMON | [ |
0027 203- 02070 91515.500 CYS | 11.80000  1079882. 90| |
BORROW | |
0028 205- 06931 21.000 TON | 31. 00000 651. 00| |
TEMPORARY CHECK DAM REVETMENT RIPRAP | | |
0029 205- 06932 140.000 LFT | 10. 35000 1449. 00| |
TEMPORARY CHECK DAM STRAW BALES | [ |
0030 205- 06933 16.000 EACH 55. 00000 880. 00| |
TEMPORARY DI TCH | NLET PROTECTI ON | | |
0031 205- 06937 24035. 000 LFT | 1. 32000 31726. 20| |
TEMPORARY SI LT FENCE | | |
0032 206- 51230 1940. 100 CYS | 25. 00000 48502. 50| |
EXCAVATI ON, FOUNDATI ON, UNCLASSIFIED | | |
0033 207- 07498 121513.000 SYS | 2. 65000 3220009. 45 |
SUBGRADE TREATMENT, TYPE A | | |
0034 210- 05873 LUWP|  100000. 00000 100000. 00| |
TESTI NG | | |
0035 211- 02050 29505. 000 CYS | 15. 80000 466179. 00| |
B BORROW | | |
0036 211-07454 45992.800 CYS | 18. 45000 848567. 16| |
I

STRUCTURE BACKFI LL | |



I NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/22/03
PAGE : 260 -18
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 38, 235, 107. 85 ROUTE : 90
CALL ORDER : 260 CONTRACT I D : RT-26701-A COUNTI ES : LAKE
LETTI NG DATE : 07/15/03 10:00 AM DI STRI CT : TOLL
SET- ASI DE :
| (4) 35-1106884 | |
| ELLAS CONSTRUCTI ON COVPANY, | |
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AVMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ g
0037 213-52830 66.000 CYS | 100. 00000 6600. 00| |
FLOMBLE MORTAR | | |
0038 301- 07448 7236.200 TON | 10. 60000 76703. 72| [
COVPACTED AGGREGATE, NO 53, BASE | | |
0039 302- 06464 18163. 600 CYS | 28. 00000 508580. 80| |
SUBBASE FOR PCCP | |
0040 304- 07490 145.000 TON | 45. 00000 6525. 00| |
HVA PATCH NG TYPE B | | |
0041 304- 07491 175.000 TON | 70. 00000 12250. 00| [
HVA PATCH NG, TYPE C | | |
0042 401- 06264 LUMP| 3400. 00000 3400. 00| |
PROFI LOGRAPH, HVA | | |
0043 401- 07330 13815. 000 TON | 32. 00000 442080. 00| |
QA-HWVA, 5, 70, SURFACE, 9.5 mm | [ [
0044 401- 07400 21731.000 TON | 25. 75000 559573. 25| |
QU QA-HWVA, 5, 70, | NTERVEDI ATE, 19.0 mm | | |
0045 401- 07410 52236.000 TON | 23. 35000 1219710. 60| |
QA-HVA, 5, 64, BASE, 25.0 nm | [ |
0046 401- 07430 21523.000 TON | 25. 75000 554217. 25| |
QU QA-HVA, 5, 76, | NTERVEDI ATE, C25.0 nmi | |
0047 402- 07432 101.300 TON | 38. 00000 3849. 40| |
HVA SURFACE, TYPE A | [ |
0048 402- 07435 124.600 TON | 35. 00000 4361. 00| |
HVA | NTERVEDI ATE, TYPE A | | |
0049 402- 07453 259.000 TON | 31. 00000 8029. 00| |
HVA FOR TEMPORARY PAVENENT | | |
0050 406- 05520 124.260 TON | 200. 00000 24852. 00| |
ASPHALT FOR TACK CQOAT | | |
0051 501- 06266 LUMP|  15000. 00000 15000. 00| |
PROFI LOGRAPH, PCCP | [ |
0052 501- 06323 6621.900 SYS | 43. 25000 286397. 18| |
QA-PCCP, 12 IN | [ |
0053 501- 06325 66920. 000 SYS | 39. 75000 2660070. 00| |
QA-PCCP, 14 IN | [ |
0054 501- 06727 LUMP| 5000. 00000 5000. 00| |
CORI NG, PCCP | | |
0055 503- 05240 37527.000 LFT | 8. 05000 302092. 35| |
D-1 CONTRACTI ON JO NT | | |
0056 503- 05310 686.000 LFT | 85. 26000 58488. 36| |
TERM NAL JO NT | | |
0057 506- 06333 1216.000 SYS | 59. 10000 71865. 60| |
|

PCCP PATCHI NG, FULL DEPTH |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/22/03
PAGE : 260 -19
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 38, 235, 107. 85 RQUTE : 90
CALL ORDER . 260 CONTRACT I D : RT-26701-A COUNTI ES : LAKE
LETTI NG DATE : 07/15/03 10:00 AM DI STRI CT . TALL

SET- AS| DE :

| (4) 35-1106884 | |
| ELLAS CONSTRUCTI ON COVPANY, | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRICE AMOUNT

TEMPORARY CONCRETE MEDI AN BARRI ER ,
LEAVE | N PLACE

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0058 601- 01522 20.000 EACH 1200. 00000 24000. 00] |
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0059 601- 04746 2.000 EACH 5900. 00000 11800. 00| |
ENERGY ABSORBI NG TERM NAL, CZ | | |
0060 601- 05999 4.000 EACH 40. 00000 160. 00| |
CURVED TERM NAL END | | |
0061 601-06228 2.000 EACH  58500. 00000 117000. 00| |
| MPACT ATTENUATOCR, CR WL, TL-3 | [ |
0062 601- 06238 1.000 EACH  35500. 00000 35500. 00| |
| MPACT ATTENUATCR R1, W, TL-3 | | |
0063 601- 06246 3.000 EACH  36500.00000 109500. 00| |
| MPACT ATTENUATCR R2, WL, TL-3 | [ |
0064 601- 06855 1.000 EACH 700. 00000 700. 00| |
GUARDRAI L, W BEAM CABLE TERM NAL ANCHOR| | |
0065 601- 94689 20.000 EACH 2000. 00000 40000. 00| |
GUARDRAI L END TREATMENT, CS | | |
0066 601- 99105 4925.750 LFT | 10. 00000 49257. 50| |
GUARDRAI L, WBEAM 6 FT. 3 IN SPACING | | |
0067 601-99132 2.000 EACH 100. 00000 200. 00| |
GUARDRAI L TRANSITION, VH, 6 FT. 3 IN. | | |
SPACI NG | | |
0068 601- 99133 2.000 EACH 100. 00000 200. 00| |
GUARDRAI L TRANSI TION VH, 12 FT. 6 IN. | | |
SPACI NG | | |
0069 602- 01064 6294.000 LFT | 59. 10000 371975. 40 |
BARRI ER, CONCRETE (Medi an) | | |
0070 602- 02098 6.000 EACH 3600. 00000 21600. 00| |
MEDI AN BARRI ER RAI L TRANSI TI ON | | |
0071 602- 02476 915. 000 LFT | 70. 60000 64599. 00| |
BARRI ER, CONCRETE, MODI FI ED [ [ |
0072 602- 06033 29935.000 LFT | 19. 00000 568765. 00| |
TEMPORARY CONCRETE MEDI AN BARRI ER | [ |
0073 602- 06033 3685. 000 LFT | 22. 00000 81070. 00| |
TEMPORARY CONCRETE MEDI AN BARRI ER , | | |
ANCHORED | [ |
0074 602- 06033 1100. 000 LFT | 34. 00000 37400. 00| |
| |
0075 602- 06646 188.000 LFT | 19. 00000 3572. 00| |
TEMPORARY CONCRETE BARRI ER | | |
0076 602- 06729 679. 000 EACH| 3. 65000 2478. 35| |
|

BARRI ER DELI NEATCR | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/22/03
PAGE : 260 -20
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 38, 235, 107. 85 RQUTE : 90
CALL ORDER . 260 CONTRACT I D : RT-26701-A COUNTI ES : LAKE
LETTI NG DATE : 07/15/03 10:00 AM DI STRI CT . TALL

SET- AS| DE :

| (4) 35-1106884 | |
| ELLAS CONSTRUCTI ON COVPANY, | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0077 602- 06945 5047.000 LFT | 58. 00000 292726. 00| |
BARRI ER, CONCRETE, 45 IN | | |
0078 603- 06040 24100.000 LFT | 3. 80000 91580. 00| |
FENCE, FARM FIELD, 47 IN. | | |
0080 603- 06045 975.500 LFT | 14. 70000 14339. 85| |
FENCE, CHAIN LINK 48 IN SECURI TY | | |
0081 605- 06090 162.400 LFT | 13. 55000 2200. 52| |
CURB, | NTEGRAL, CONCRETE | | |
0082 605- 06145 315.000 LFT | 15. 20000 4788. 00| |
CURB AND GUTTER, B, CONCRETE | | |
0083 606- 07484 39180.000 LFT | 0. 13000 5093. 40| |
M LLED HVA SHOULDER CORRUGATI ONS | | |
0084 606- 07485 22896.000 LFT | 0. 24000 5495. 04 |
M LLED PCCP SHOULDER CORRUGATI ONS | | |
0085 607- 90826 4.000 EACH 120. 00000 480. 00| |
GUTTER TURNOUT, CONCRETE | | |
0086 610- 05527 96.800 TON | 46. 00000 4452 80| |
HVA FOR APPROACHES | | |
0087 610- 06259 931.600 SYS | 46. 00000 42853. 60| |
REI NFORCED CONCRETE BRI DGE APPROACH, 12 | | |
IN I I I
0088 610- 06261 764.000 SYS | 50. 00000 38200. 00| |
REI NFORCED CONCRETE BRI DGE APPROACH, 14 | | |
I'N. I I I
0089 610- 06262 1675.200 SYS | 50. 00000 83760. 00| |
REI NFORCED CONCRETE BRI DGE APPROACH, 14 | | |
IN I I I
0090 610- 07487 3650.000 TON | 24. 00000 87600. 00| |
HVA FOR APPROACHES, TYPE B | | |
0091 615- 06505 10.000 EACH| 400. 00000 4000. 00| |
MONUMENT, B | | |
0092 615- 06510 5.000 EACH 300. 00000 1500. 00| |
MONUMENT, C | | |
0093 615- 06515 3.000 EACH 200. 00000 600. 00| |
MONUMENT, D | | |
0094 616- 02320 5746.600 SYS | 1. 75000 10056. 55| |
GEOTEXTI LES | | |
0095 616- 05688 145.000 TON | 25. 31000 3669. 95| |
R PRAP, CLASS 1 | | |
0096 616- 06405 3599. 000 TON | 23. 66000 85152. 34| |
I

Rl PRAP, REVETMENT | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/22/03
PAGE : 260 -21
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 38, 235, 107. 85 RQUTE : 90
CALL ORDER . 260 CONTRACT I D : RT-26701-A COUNTI ES : LAKE
LETTI NG DATE : 07/15/03 10:00 AM DI STRI CT . TALL

SET- AS| DE :

| (4) 35-1106884 | |
| ELLAS CONSTRUCTI ON COVPANY, | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0097 616- 06451 365.500 TON | 31. 00000 11330. 50|
Rl PRAP, UNI FORM | |
0098 616- 51367 181.500 SYS | 100. 00000 18150. 00|
SLOPEWALL, CONCRETE, 4 IN. | [
0099 621- 01004 4.000 EACH 800. 00000 3200. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | |
SEEDI NG | |
0100 621- 02770 19442.000 SYS | 1. 38000 26829. 96|
EROS| ON CONTROL BLANKET | |
0101 621- 06545 1.277 TON | 618. 00000 789. 19
FERTI LI ZER | |
0102 621- 06548 20.000 LBS | 25. 00000 500. 00|
SEED M XTURE, CV | |
0103 621- 06553 577.400 LBS | 3. 25000 1876. 55|
SEED M XTURE, R | |
0104 621- 06557 87.000 LBS | 10. 10000 878. 70|
SEED M XTURE, T | |
0105 621- 06565 7.900 TON | 471. 00000 3720. 90|
MULCH NG MATERI AL | |
0106 621- 06567 37.500 MG | 2. 50000 93. 75|
WATER | [
0107 621- 06574 1427.000 SYS |
SODDI NG | |
0109 701- 04732 19088. 000 LFT | 39. 35000 751112. 80|

PILE , CONCRETE, STEEL SHELL ENCASED, | |
0.25 IN., 16 IN. | |

0110 701-06011 8.000 EACH 6540. 00000 52320. 00|
DYNAM C PI LE LOAD TEST | |
0111 702- 51005 2602.100 CYS | 495.00000  1288039. 50|
CONCRETE, A, SUBSTRUCTURE | |
0112 702-51015 1156.500 CYS | 313. 00000 361984. 50|
CONCRETE, B, FOOTI NGS | |
0113 702- 90915 5002.000 CYS | 345.00000  1725690. 00|
CONCRETE, A | |
0114 703-51030 345356.000 LBS | 0. 63000 217574. 28|
REI NFORCI NG STEEL | [
0115 703- 51032 1656713. 000 LBS | 0.72000  1192833. 36|
REI NFORCI NG STEEL, EPOXY COATED | |
0116 704- 51002 2990.900 CYS | 488.00000  1459559. 20|
CONCRETE, C, SUPERSTRUCTURE | |
0117 706-03278 6.000 EACH 1400. 00000 8400. 00|

CONCRETE BRI DGE RAI LI NG TRANSI TI ON, | |

I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
|
4. 82000 6878. 14| |
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
|
MODI FI ED | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/22/03
PACGE : 260 -22
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 38, 235, 107. 85 90
CALL ORDER . 260 CONTRACT I D : RT-26701-A LAKE
LETTI NG DATE : 07/15/03 10:00 AM DI STRI CT . TALL
SET- AS| DE :
| (4) 35-1106884 | |
| ELLAS OONSTRUCTI ON COVPANY, | |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0118 706-05734 15.000 EACH 1400. 00000 21000. 00| |
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBT | | |
0119 706-51020 449.400 CYS | 450. 00000 202230. 00| |
CONCRETE, C, RAILING | | [
0120 709-51821 LUMP|  51155. 00000 51155. 00| |
SURFACE SEAL , STR NO. 10-2 | | |
0121 709-51821 LUWP| 6900. 00000 6900. 00| |
SURFACE SEAL , STR NO. 10A-1 [ | [
0122 709-51821 LUWP| 8000. 00000 8000. 00| |
SURFACE SEAL , STR NO. 11-1 | | [
0123 709-51821 LUWP| 6700. 00000 6700. 00| |
SURFACE SEAL , STR NO 11-2 | | [
0124 711-51038 LUVP| 2400000. 00000 2400000. 00| |
STRUCTURAL STEEL , STR NO. 10-2 | [ |
0125 711-51038 LUWVP|  268000. 00000 268000. 00| |
STRUCTURAL STEEL , STR NO 10A-1 | | |
0126 711-51038 LUWVP|  300000. 00000 300000. 00| |
STRUCTURAL STEEL , STR NO. 11-1 | [ [
0127 711-51038 LUWP|  130000. 00000 130000. 00| |
STRUCTURAL STEEL , STR NO. 11-2 | [ [
0128 711-51070 64. 000 EACH| 30. 00000 1920. 00| |
ANCHOR PLATE, AP 1 | [ [
0129 715-04830 2.000 EACH 3955. 00000 7910. 00| |
GRATED BOX END SECTION ,I, 3:1, 30 IN | |
0130 715-04830 1.000 EACH| 3050. 00000 3050. 00| |
GRATED BOX END SECTION , 1, 5:1, 15 IN. | | |
0131 715-05048 93083. 000 LFT | 2.50000 232707. 50| |
PIPE, TYPE 4, CIRCULAR 6 IN. [ | |
0132 715- 05053 6165. 000 LFT | 16. 00000 98640. 00| |
PI PE, UNDERDRAI N QUTLET, 6 IN | | |
0133 715-05149 74.000 LFT | 24. 60000 1820. 40| |
PIPE, TYPE 2, CRCULAR 12 IN [ [ |
0134 715-05151 6977.000 LFT | 23. 90000 166750. 30| |
PIPE, TYPE 2, CRCULAR 15 IN [ | |
0135 715- 05152 1638. 000 LFT | 29. 10000 47665. 80| |
PIPE, TYPE 2, CIRCULAR 18 IN | [ |
0136 715-05154 593. 000 LFT | 29. 75000 17641. 75| |
PIPE, TYPE 2, CRCULAR 24 IN | | |
0137 715-05156 276.000 LFT | 44, 00000 12144. 00| |
PIPE, TYPE 2, O RCULAR 30 IN | | |
0138 715-05331 4.000 LFT | 200. 00000 800. 00| |
PIPE, TYPE 2, DEFORVED, MN. AREA 3.3 | | |
| I

SFT.



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/22/03
PAGE : 260 -23
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 38, 235, 107. 85 RQUTE : 90
CALL ORDER . 260 CONTRACT I D : RT-26701-A COUNTI ES : LAKE
LETTI NG DATE : 07/15/03 10:00 AM DI STRI CT . TALL

SET- AS| DE :

| (4) 35-1106884 | |
| ELLAS CONSTRUCTI ON COVPANY, | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRICE AVOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0139 715-26770 1.000 EACH 3350. 00000 3350. 00| |
GRATED BOX END SECTION, |, 3:1, 24 IN | | |
0140 715- 46000 2.000 EACH 372. 00000 744. 00| |
Pl PE END SECTION, 12 IN, | | |
0141 715- 46005 11.000 EACH 405. 00000 4455 00| |
PI PE END SECTION, 15 IN, | | |
0142 715- 46010 1.000 EACH 490. 00000 490. 00| |
Pl PE END SECTION, 18 IN. | | |
0143 715- 46020 2.000 EACH 630. 00000 1260. 00| |
Pl PE END SECTION, 24 IN, | | |
0144 715- 46030 2.000 EACH 835. 00000 1670. 00| |
PI PE END SECTION, 30 IN. | | |
0145 715- 46040 4.000 EACH 870. 00000 3480. 00| |
Pl PE END SECTION, 36 IN. | | |
0146 715- 95092 4590.000 LFT | 64. 00000 293760. 00 |
SLOTTED DRAIN, 12 IN. | | |
0147 715- 96967 2.000 EACH 5900. 00000 11800. 00| |
GRATED BOX END SECTION, |, 4:1, 42 IN | | |
X 29 IN. | | |
0148 715- 97402 18.000 EACH 2750. 00000 49500. 00| |
GRATED BOX END SECTION, |, 4:1, 15 IN | | |
0149 715- 97405 4.000 EACH 3125. 00000 12500. 00| [
GRATED BOX END SECTION, |, 4:1, 18 IN | | |
0150 715- 97406 1.000 EACH 2430. 00000 2430. 00| |
GRATED BOX END SECTION, |, 3:1, 18 IN | | |
0151 715- 97687 2.000 EACH 3900. 00000 7800. 00| |
GRATED BOX END SECTION, |, 4:1, 24 IN | | |
0152 715- 98179 1.000 EACH 3210. 00000 3210. 00| [
GRATED BOX END SECTION, |, 5:1, 18 IN | | |
0153 715- 98778 173.000 LFT | 89. 50000 15483. 50| [
Pl PE, REI NFORCED CONCRETE, HE I 11, 45 | | |
IN X 29 IN | |
0154 715- 98931 1.000 EACH 4670. 00000 4670. 00| [
GRATED BOX END SECTION, |, 4:1, 30 IN | | |
0155 716- 02585 414.000 LFT | 540. 00000 223560. 00| |
Pl PE, JACKED, REI NFORCED CONCRETE, |11, | [
36 IN | [ [
0156 716- 03292 217.000 LFT | 530. 00000 115010. 00| |
Pl PE, JACKED, REI NFORCED CONCRETE, IV, | |
30 IN. | | |
0157 718- 06528 97.000 EACH 618. 00000 59946. 00| |
|

OUTLET PROTECTCR, 1 | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/22/03
PAGE : 260 -24
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 38, 235, 107. 85 RQUTE : 90
CALL ORDER . 260 CONTRACT I D : RT-26701-A COUNTI ES : LAKE
LETTI NG DATE : 07/15/03 10:00 AM DI STRI CT . TALL

SET- AS| DE :

| (4) 35-1106884 | |
| ELLAS CONSTRUCTI ON COVPANY, | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRICE AVOUNT

BEARI NG ASSEMBLY ( POT BEARI NG, |
EXPANSI ON, 120 K)
0177 726- 95870 34.000 EACH 850. 00000 28900. 00
BEARI NG ASSEMBLY ( POT BEARI NG, |
EXPANSI ON, 330 K)

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0158 718- 06529 4.000 EACH 525. 00000 2100. 00| |
OUTLET PROTECTOR, 2 | | |
0159 718- 06532 10000. 000 LFT | 0. 90000 9000. 00| |
VI DEO | NSPECTI ON FOR UNDERDRAI NS | | |
0160 718-52610 8515.000 CYS | 31. 00000 263965. 00| |
AGGREGATE FOR UNDERDRAI NS | [ |
0161 718-99153 78345.000 SYS | 0. 80000 62676. 00| |
GEOTEXTI LES FOR UNDERDRAI N | |
0162 720- 07299 11.000 EACH 3200. 00000 35200. 00| |
I NLET TYPE H | [
0163 720- 07300 61.000 EACH 2410. 00000 147010. 00| |
INLET TYPE H, W TH SLOTTED DRAI N | |
0164 720-07301 6.000 EACH 1650. 00000 9900. 00| |
| NLET TYPE HA | |
0165 720- 07302 17.000 EACH 1400. 00000 23800. 00| |
INLET TYPE HA, W TH SLOTTED DRAI N | |
0166 720- 45035 1.000 EACH 1415. 00000 1415. 00| |
INLET, F7 | | |
0167 720- 45205 1.000 EACH 1850. 00000 1850. 00| |
CATCH BASIN, A2 | |
0168 720- 45410 40.000 EACH| 1605. 00000 64200. 00| |
MANHOLE, C4 | | |
0169 720- 90129 1.000 EACH 3300. 00000 3300. 00| |
MANHOLE, J2 | |
0170 720- 94906 4.000 EACH 1460. 00000 5840. 00| |
I NLET, X5 | | |
0171 720- 94906 5.000 EACH 1725. 00000 8625. 00| |
INLET, X5 , WTH SLOTTED DRAI N | | |
0172 720- 95422 1.000 EACH 2400. 00000 2400. 00| |
MANHOLE, J4 | |
0173 723- 07056 119. 000 LFT | 5000. 00000 595000. 00| |
STRUCTURE, PRECAST THREE- SIDED, 384 IN | |
X 120 IN. | |
0174 724-51925 547.100 LFT | 103. 00000 56351. 30 |
STRUCTURAL EXPANSI ON JO NT, SS [
0175 726- 92406 12.000 EACH 650. 00000 7800. 00 |
BEARI NG ASSEMBLY, ELASTOMERI C | |
|
I
I
I
I
I

I
|
I
I
|
0176 726- 95870 34.000 EACH 450. 00000 15300. 00
I
|
I
|
I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/22/03
PAGE : 260 -25
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 38, 235, 107. 85 RQUTE : 90
CALL ORDER . 260 CONTRACT I D : RT-26701-A COUNTI ES : LAKE
LETTI NG DATE : 07/15/03 10:00 AM DI STRI CT . TALL

SET- AS| DE :

| (4) 35-1106884 | |
| ELLAS CONSTRUCTI ON COVPANY, | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0178 726- 95870 17.000 EACH 425. 00000 7225. 00| |
BEARI NG ASSEMBLY (POT BEARI NG, FI XED, | | |
280 K) | | |
0179 728- 98377 LUMP|  44300. 00000 44300. 00| |
MASONRY COATING , STR NO 10-2 | | |
0180 728- 98377 LUMP| 6700. 00000 6700. 00| |
MASONRY COATING , STR NO. 10A-1 [ |
0181 728- 98377 LUMP| 7900. 00000 7900. 00| |
MASONRY COATING , STR NO 11-1 | | |
0182 728- 98377 LUMP| 3800. 00000 3800. 00| |
MASONRY COATING , STR NO 11-2 | | |
0183 731- 93945 85943.000 SFT | 14.15000  1216093. 45| |
FACE PANELS, CONCRETE | | |
0184 731- 93946 85943.000 SFT | 9. 35000 803567. 05 |
VALL ERECTI ON | [ |
0185 731-93947 5917.200 LFT | 11. 45000 67751. 94| |
LEVELI NG PAD, CONCRETE [ [ |
0186 801- 01093 16.000 EACH 1415. 00000 22640. 00| [
TEMPORARY WORKS| TE SPEED LIM T SI GN | | [
ASSEMBLY | [ |
0187 801- 03290 12.000 EACH 250. 00000 3000. 00| |
CONSTRUCTI ON SIGN, C | | |
0188 801- 04308 13.000 EACH 390. 00000 5070. 00| |
ROAD CLOSURE S| GN ASSEMBLY | | |
0189 801- 06198 322.000 DAY | 1125. 00000 362250. 00| |
PATROLLER | | |
0190 801- 06208 117652. 000 LFT | 1. 00000 117652. 00| |
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | [ |
5 1N | [ [
0191 801- 06469 6520. 000 LFT | 1. 55000 10106. 00| |
TEMPORARY PAVEMENT MARKI NG, REMOVABLE, | | |
8 IN. | [ [
0192 801- 06625 135.000 EACH 126. 00000 17010. 00| |
DETOUR ROUTE MARKER ASSEMBLY [ | |
0193 801- 06640 124.000 EACH 202. 00000 25048. 00| |
CONSTRUCTI ON SI GN, A | | |
0194 801- 06645 38.000 EACH| 67. 00000 2546. 00| |
CONSTRUCTI ON SIGN, B | | |
0195 801- 06710 565. 000 DAY | 10. 00000 5650. 00| |
FLASHI NG ARROW S| GN | | |
0196 801- 06775 LUMP|  80900. 00000 80900. 00| |
| |

MAI NTAI NI NG TRAFFI C |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/22/03
PAGE : 260 -26
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 38, 235, 107. 85 RQUTE : 90
CALL ORDER . 260 CONTRACT I D : RT-26701-A COUNTI ES : LAKE
LETTI NG DATE : 07/15/03 10:00 AM DI STRI CT . TALL

SET- AS| DE :

| (4) 35-1106884 | |
| ELLAS CONSTRUCTI ON COVPANY, | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRICE AMOUNT

------------------------------------------ ot m m e m e e e e e e e e e e e e m e e e e e et e e e e e e e e e e eeeeeeaa—oooon
0197 801-07118 82.000 LFT | 20. 70000 1697. 40|
BARRI CADE, I11-A | |
0198 801-07119 72.000 LFT | 28. 50000 2052. 00|
BARRI CADE, 111-B | |
0199 801- 09133 4.000 EACH 11850. 00000 47400. 00|
TEMPORARY CHANGEABLE MESSAGE SI GN | |
0200 802- 03706 10. 000 EACH| 220. 00000 2200. 00|

SI GN PANEL, | NSTALL EXI STING ON NEW | |
SUPPORT OR STRUCTURE | |

0201 802- 03811 1.000 EACH 3900. 00000 3900. 00|
OVERHEAD S| GN STRUCTURE, BOX TRUSS, | |
RESET | [

0202 802- 05701 92.500 LFT | 6. 70000 619. 75|
SI GN POST, SQUARE, 1, REI NFORCED ANCHCR | |
BASE | [

0203 802- 05702 517.500 LFT | 4.00000 2070. 00|
SI GN POST, SQUARE, 2, REI NFORCED ANCHCR | |
BASE | |

0204 802- 07059 41.000 EACH 25. 00000 1025. 00|
SIGN, SHEET, AND SUPPORTS, REMOVE | |
SI GN, SHEET, RELOCATE | |

0206 802- 07151 10.000 EACH| 240. 00000 2400. 00|

W DE FLANGE SI GN POST SUPPORT | |

FOUNDATI ON, VI | | |
0207 802-07152 2.000 EACH 250. 00000 500. 00|

W DE FLANGE Sl GN POST SUPPCORT |

FOUNDATI ON, X |

0208 802-07158 4.000 EACH 2600. 00000 10400. 00
CANTI LEVER TRAFFI C SI GN SUPPORT |
FOUNDATI ON, | |

0209 802-07159 1.000 EACH 2180. 00000 2180. 00
CANTI LEVER TRAFFI C SI GN SUPPORT |

0210 802-07268 2.000 EACH 5860. 00000 11720. 00

OVERHEAD BALANCED CANTI LEVER SI GN |
STRUCTURE FOUNDATIQN, XII1-B [

0211 802-07272 1.000 EACH 7420. 00000 7420. 00
BOX TRUSS SI GN FOUNDATI ON, V-B |
0212 802-07275 1.000 EACH 4200. 00000 4200. 00

|
I
|
I
|
I
|
I
I
I
|
I
I
|
I
I
I
I
0205 802- 07060 2.000 EACH 120. 00000 240. 00| |
I
I
I
I
I
I
I
I
I
I
I
I
I
I
|
I
|
I

I
I
I
I
I
|
FOUNDATI ON, | | | |
I
|
I
I
I
I

BOX TRUSS SI GN FOUNDATION, V-C |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/22/03
PAGE : 260 -27
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 38, 235, 107. 85 RQUTE : 90
CALL ORDER . 260 CONTRACT I D : RT-26701-A COUNTI ES : LAKE
LETTI NG DATE : 07/15/03 10:00 AM DI STRI CT . TALL

SET- AS| DE :

| (4) 35-1106884 | |
| ELLAS CONSTRUCTI ON COVPANY, | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRICE AMOUNT

------------------------------------------ ot m m e m e e e e e e e e e e e e m e e e e e et e e e e e e e e e e eeeeeeaa—oooon
0213 802- 76015 80.000 SFT | 21.90000 1752. 00|

S| GN, PANEL, ENCAPSULATED LENS W TH LEGEND| |
0214 802- 76025 50. 000 SFT | 12. 90000 645. 00|

SI G\, SHEET, ENCAPSULATED LENS W TH | [
LEGEND, 0.080 IN. TH CKNESS | |
0215 802- 76035 420.500 SFT | 13. 20000 5550. 60|
SI GN, SHEET, ENCAPSULATED LENS W TH | |
LEGEND, 0.100 IN. TH CKNESS | [
0216 802- 76045 45.000 SFT | 14. 40000 648. 00|
SI G\, SHEET, ENCAPSULATED LENS W TH | [
LEGEND, 0.125 IN. TH CKNESS | |

0217 802- 76065 5.000 LFT | 3. 10000 15. 50]
SI GN POST, B | |
0218 802- 76095 2497.480 LBS | 2. 20000 5494. 46|
STRUCTURAL STEEL, BREAKAWAY | |
0219 802- 76135 1.000 EACH 8760. 00000 8760. 00|
OVERHEAD S| GN STRUCTURE, CANTI LEVER | |
SI NGLE ARM | |
0220 802- 76140 2.000 EACH  17000.00000 34000. 00
OVERHEAD SI GN STRUCTURE, CANTI LEVER | |
0221 802- 76150 2.000 EACH  16400.00000 32800. 00|

OVERHEAD S| GN STRUCTURE, TW N | |
CANTI LEVER, DOUBLE ARM | |
0222 802- 76175 30.000 LFT | 160. 00000 4800. 00|
WALKWAY, HANDRAI L, AND LI GHTI NG SUPPORT | [
ASSEMBLY ( CANTI LEVER) | |
0223 802- 76178 80.000 LFT | 160. 00000 12800. 00|
WALKWAY, HANDRAI L, AND LI GHTI NG SUPPORT | |
ASSEMBLY (TW N CANTI LEVER) | |

0224 802- 92404 1.000 EACH 1500. 00000 1500. 00|
BOX TRUSS END BENT EXTENSION 3 FT. 0 IN | [
0225 802- 93388 4.000 EACH 220. 00000 880. 00|
BARRI ER WALL SI GN BRACKET ASSEMBLY, | |
MEDI AN | [
0226 802- 93389 9.000 EACH 420. 00000 3780. 00|
BARRI ER WALL S| GN BRACKET, SHOULDER | |
0227 802- 99392 2.000 EACH 6300. 00000 12600. 00|

OVERHEAD S| GN STRUCTURE, RESET, | |
CANTI LEVER DOUBLE ARM | |
0228 804- 06771 150. 000 EACH| 18. 00000 2700. 00|

|
I
|
I
I
I
|
I
|
I
I
I
I
I
I
I
I
I
DOUBLE ARM | | |
I
I
I
I
I
I
I
I
I
I
I
I
I
|
I
I
DELI NEATOR PCST, FLEXI BLE | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/22/03
PACGE : 260 -28
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 38, 235, 107. 85 RQUTE : 90
CALL ORDER . 260 CONTRACT I D : RT-26701-A COUNTI ES : LAKE
LETTI NG DATE : 07/15/03 10:00 AM DI STRI CT . TALL
SET- AS| DE :
| (4) 35-1106884 | |
| ELLAS OONSTRUCTI ON COVPANY, | |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0229 805- 06592 325.000 LFT | 8. 00000 2600. 00| |
CONDUI T, STEEL, GALVANI ZED, 2 IN. | | |
0230 805-98335 460. 000 LFT | 3. 20000 1472. 00| |
WRE, NO 4 COPPER IN PLASTIC DUCT, IN | | |
TRENCH, 4 1/C | |
0231 805-98336 325.000 LFT | 3. 20000 1040. 00| |
WRE, NO 4 COPPER IN PLASTIC DUCT, IN | | |
CONDUIT, 4 1/C | [ [
0232 807-82052 1.000 EACH 1850. 00000 1850. 00| |
UNDERPASS Cl RCUI T | NSTALLATI QN, 2 | | |
LUM NAI RES [ | |
0233 807- 82054 1.000 EACH 1900. 00000 1900. 00| |
UNDERPASS Cl RCUI T | NSTALLATI ON, 4 | | |
LUM NAI RES [ | |
0234 807-82058 1.000 EACH| 2100. 00000 2100. 00| |
UNDERPASS CI RCUI T | NSTALLATION, 8 | | |
LUM NAI RES [ | |
0235 807-86735 14. 000 EACH| 220. 00000 3080. 00| |
UNDERPASS LUM NAI RE PENDANT MOUNTED 150 | | |
WATT H GH PRESSURE SCDI UM | [ [
0236 807-86810 2.000 EACH 3670. 00000 7340. 00| |
SERVI CE POI NT, 11 | | [
0237 808-01468 281.000 LFT | 8. 00000 2248. 00| |
LI NE, EPOXY, DOTTED, WH TE, 5 IN. 2 FT. | | |
LINE, 4 FT. GAP | | |
0238 808- 04767 13166. 000 LFT | 8. 00000 105328. 00| |
LINE , EPOXY, SCLID, YELLOW 5 IN | | |
0239 808-04767 18711. 000 LFT | 0. 55000 10291. 05| |
LI NE , THERMOPLASTIC, SOLID, YELLON 5 | | |
I'N. I I |
0240 808- 05534 631. 000 LFT | 1. 10000 694. 10| |
LI NE, EPOXY, SOLID, WH TE, 8 IN. | | |
0241 808- 05535 96. 000 LFT | 15. 40000 1478. 40| |
TRANSVERSE NMARKI NGS, EPOXY, SOLI D, | | |
VH TE, CROSSHATCH LINE, 24 IN. | | |
0242 808- 06695 30300. 000 LFT | 0. 14000 4242. 00| |
LINE, PAINT, SOLID, WHITE, 5 IN. | | |
0243 808- 06702 9265. 000 LFT | 0. 35000 3242. 75| |
LI NE, THERMOPLASTI C, BROKEN, WH TE, 5 | | |
IN | | |
0244 808- 06705 4381. 000 LFT | 1. 05000 4600. 05| |
| |

LI NE, THERMOPLASTIC, SOLID, WHITE, 8 IN



$ 33, 806, 833. 15|

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 07/22/03
PACGE : 260 -29
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 38, 235, 107. 85 RQUTE : 90
CALL ORDER . 260 CONTRACT I D : RT-26701-A COUNTI ES : LAKE
LETTI NG DATE : 07/15/03 10:00 AM DI STRI CT . TALL
SET- AS| DE :
| (4) 35-1106884 | |
| ELLAS OONSTRUCTI ON COVPANY, | |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
__________________________________________________________________________________________________ o e e e e e e e e e e e e e e e e mm—
0245 808-06711 89.000 LFT | 0. 11000 9. 79| |
LI NE, PAINT, BROKEN, WHITE, 4 IN. | | |
0246 808-06713 3100. 000 LFT | 0. 11000 341. 00|
LINE, PAINT, SOLID, WHTE, 4 IN | | [
0247 808-06714 3456. 000 LFT | 0. 11000 380. 16|
LI NE, PAINT, SCOLID, YELLOW 4 IN. | | |
0248 808-06716 19630. 000 LFT | 0. 45000 8833. 50| |
LI NE, REMOVE [ | [
0249 808-07592 12300. 000 LFT | 0. 55000 6765. 00| |
LI NE, EPOXY, SOLID, WHITE, 5 IN. | | |
0250 808- 74811 6179.000 LFT | 0. 55000 3398. 45| |
LI NE, EPOXY, BROKEN, WHITE, 5 IN. | | |
0251 808- 75008 2218.000 LFT | 0. 25000 554. 50|
LINE, PAINT, SOLID, WHTE, 8 IN | | |
0252 808- 75046 30800. 000 LFT | 0. 14000 4312. 00| |
LINE, PAINT, SOLID, YELLOW 5 IN. | | |
0253 808- 75072 1492. 000 LFT | 1. 80000 2685. 60| |
TRANSVERSE MARKI NGS, PAINT, SCLI D, [ [ [
VWH TE, CROSSHATCH LINE, 24 IN | | |
0254 808- 75272 1028. 000 LFT | 3. 20000 3289. 60| |
TRANSVERSE MARKI NGS, THERMOPLASTI C, | [ [
SOLID, WH TE, CROSSHATCH LINE, 24 IN. | | |
0255 808- 75996 780. 000 EACH 5. 40000 4212. 00| |
SNOAWPLOMWABLE RAI SED PAVEMENT MARKER, | | |
REMOVE | | |
0256 808- 75998 974. 000 EACH| 18. 50000 18019. 00| |
SNOAPLOWABLE RAI SED PAVEMENT MARKER | | |
0257 808-97127 20419. 000 LFT | 0. 35000 7146. 65| |
LI NE, THERMOPLASTIC, SCLID, WH TE, 5 IN.| | |
SECTI ON TOTALS | $ 33, 806, 833. 15|
------------------------------------------ Xy ppuuypupuyy iy







